
FoRESnE 	EXHIBIT A 
DESIGN & CONSTRUCTION 
INCOR P OR A TED 

March 22, 2012 	 via email: Chris_Kabala@tempe.gov  

JOC PROPOSAL FORM: 

Mr. Chris Kabala 
City of Tempe 
31 East 5th Street 
Tempe, Arizona 85281 

RE: 	Hollis & Selleh Park Restroom Renovations 
Project #: 6301065 

Dear Mr. Kabala, 

ForeSite Design & Construction, Inc. proposes to furnish all labor, materials, tools and equipment 
necessary to renovate the two (2) restroom buildings at the above referenced locations for the total sum 
of: Ninety-nine Thousand Five Hundred Thirty-nine and 00/100 th  Dollars ($ 99,539.00). 

All work shall be in accordance with the following documents: 

Plans:  (9 sheets) entitled "Park Restroom Renovation — Hollis Park, 3421 South Kenneth Place, Tempe, 
AZ 85282 - Project No. 6301065", dated 24 February, 2012 as prepared by MWK Arch. 

Plans:  (9 sheets) entitled "Park Restroom Renovation — Selleh Park, 2425 South Los Feliz Drive, Tempe, 
AZ 85282 - Project No. 6301065", dated 24 February, 2012 as prepared by MWK Arch. 

Specifications:  entitled "Park Restroonn Renovations, Hollis & Selleh Parks, Project No. 6301065" dated 
24 February 2012 as prepared by Michael Wilson Kelly — Architects, Ltd. 

Breakdown: 

• Hollis Park value: $ 49,472 

• Selleh Park value: $ 50,067 

In submitting this proposal, we agree: 
1. To hold the proposal open for sixty (60) days after the date of this proposal. 
2. To commence with the project construction per the attached schedule and all required building 

permits. 
3. To acconnythish the work in accordance with the JOC contract documents and the following project 

descriptjOh, clarifications and exclusions listed below. 

Sincerely( 
ForeS4 Design & Con,rLiction, Inc. 

David Holt 
Director of Preconstruction Services 

1425 North Mandel, Gltbert AZ 85233 	 480.820-1345 Fax 820-1305 ForeSite Design & Construction, Inc. 



Clarifications and qualifications: 

1. Our approach to this project is based on a continuous work flow. Once the project team develops a 
schedule and we mobilize to start work, work will continue without significant "stops". All owner 
provided scopes of work and owner provided material and equipment will be furnished timely based 
on the schedule. 

2. ForeSite will be allowed to utilize the existing power and water source on site for the construction of 
the project. All consumption costs will be paid by City of Tempe. 

3. We have anticipated sharing the general conditions between the two Restroom Building renovations. 
The Superintendent will split his time between the two locations. 

4. The steel tube toilet paper holders will not be relocated. The existing jumbo roll style dispensers will 
be moved to ADA height. 

5. It is the opinion of the painters that the existing graffiti covered over at Selleh Park restroom building 
will not be able to be removed and the clear sealer applied without the old graffiti shining through. 
Therefore this building exterior will be painted gray prior to the graffiti coat. 

Exclusions: 

• Design services 

• Asbestos abatement or hazardous material removal 

• NESHAP notifications, permits or fees 

• City Plan review and Building Permit fees 

• Maricopa County plan review, permits or fees 

• Development fees & utility company charges 

• Material acceptance testing and/or special inspections 

• Temporary utilities 

Fore Site Design & Construction, Inc. 1425 North Mondel, Gilbert AZ 85233 	 480,820-1345 Fax 820-1305 



$0 

$0 

FORESITE 
DESIGN & CONSTRUCTION 
INCORP 0 R. A TED 

City of Tempe 

Job Order Price 

COT Project Name: Park Restroom Renovations - Hollis & Selleh Parks 	3/22/2012 

COT Project Number: 	6301065 

Price of Subcontractor(s) 	 $67,262 

Price of Subconsultant(s) (If applicable) 	 $0 

General Conditions 	 $11,520 

Preconstruction Labor (If applicable) 	 $0 

Construction Labor 	 $2,388 

Subtotal 	 $81,170 

Overhead and Profit 	 $9,954 

Total 

Insurance (1.79%) 	 $1,782 

Bonds (1.08%) 	 $1,075 

Sales tax (5.915%) 	 $5,559 

Combined Total 	 $99,539 

Contractor's Contingency 

Owner's Contingency 

(94 



Dick Lee's 	 P.O. Box 32713, 
Plumbing 	 Phoenix, AZ 85064 

1717 E. Van Buren, 
Phoenix, AZ 85006 

Hyde Electric 

Plumbing 

Electrical 

18.02 

9.84 

FORESITE  
DESIGN & CONSTRUCTION 
INCOR P OR A TED 

COT Project Name: 	Park Restroom Renovation - Hollis & Selleh Parks 

COT Project Number: 	6301066 

LIST OF SUBCONTRACTORS 

In accordance with the provisions of Section 108.2 of the MAG Specifications, the JOC Contractor shall 
provide for each Job Order the information listed below regarding proposed subcontractors which are 
subject to approval by the City. 

Subcontractor 

% of Total  
Name 	 Address 	 Type of Work 	 Contract 

3634 E. Southern Ave, 
First Cut Sawing & 	 Selective 

Suite 6, Phoenix, AZ 	 1.81 
Breaking 	 demolition 

86040 

8650 N. 35th Avenue, 
Alta Vista Masonry 	Suite 102, Phoenix, 	 Masonry 	 3.78 

AZ 85051 

3136 E. Irwin, Mesa, 
Arc Steel 	 Steel 	 6.35 

AZ 85204 

3145 E. Chandler 
Worldwide Metal 	 Stainless Steel 

Blvd., Suite 110-127, 	 8.95 
Products 	 wainscot 

Phoenix, AZ 85048 

Crout & Heller 	 131 West Julie Drive, 
Painting Services, 	Tempe, AZ 85283 	 Painting 	 12.02 
Inc. 

Mountain States 
Specialties 

Venus 
Manufacturing Co. 

610 S. Maple Avenue, 
Tempe, AZ 85283 

707 E, Curry Road, 
Tempe, AZ 85281 

Signage 	 1.96 

Toilet Partitions 
S, accessories 

4.06 



ForeSite Design & Const., Inc. 	 Spreadsheet Report Page 1 
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City of Tempe 
Hollis & Selleh ADA Restroom Upgrades 

Base bid  

Project name Hollis & Selleh Ftestrooms 
Tempe 
AZ 

	

Estimator 	David Holt 

	

Labor rate table 	I 0)( wlbrd 

	

Job size 	2 ea 

	

Duration 	1 ma 

	

Bid date 	3/15/2010 	2:00 PM 

	

Report format 	Sorted by 'Group phase/Phase' 
'Detail' summary 



Hollis & Selleh Restrooms 3/29/2012 7:53 PM 

1.000 	!GENERAL REQUIREMENTS 
:Project Manager 
Project Manager 

.1...Project Manager.  . ..... .......... 
!Project Superintendent 
Project Superintendent 

:Project Superintendent to units 

1 Project Superintendent 

390' 

390. 

25 

25 

40 

40 

250 

250 

50 ';.  
50  

100 

220 220 

1.00 mo 

Spreadsheet Report 	 Page 2 ForeSite Design & Const., Inc. 

Labor 	Material 	Sub 	Equip 	Other 	Total 
Group 	 Description 	 Takeoff Quantity 

Amount Amount Amount Amount Amount Amount 

7,920  
(1,226) 

6,694 

:General Field Supervisor 
:General Field Supervisor 

General Field Supervisor 

:Plans & Specifications  
; Plans 

Plans & Specifications 

Office Supplies 
.Job Office Supplies 

Office Supplies 
- Office Machine Rental 
On Site Computer & Printer 

Office Machine Rental 

Temporary Toilet 
Temporary Toilet 
Temporary Toilet 

Temporary Toilet 
Drinking Water 
Drinking Water 

Drinking Water  

Communications 
Broadband service 
Monhtly Usage (in town) 

Communications 

Foresite Equipment 
Foresite 3/4 Ton Pick up/Mo 

Foresite Equipment  

Misc. Rental Equipment 
Mileage Reimbursement 

Misc. Rental Equipment 

Gas & Minor Maint. 

6.00 hr 

199,9P....§11 

1.00 me 

1.00 me 

1.00 mo 

1.00 mo 
1.00 mo 

1.00 mo 
1.00 mo 



Group Description 

-1 1.00 wk 

9,449: 	165 

365 
365 

730 

1.00 ea 	 365 
1.00 ea 	 365: 

730- 

10 	 _ 	314 
10 	 _ 	314 

20 	 628 

450.00 sf 

8.00 hr 	 3041 
8.00 hr 3041 

608 

23: 
23 450.00 sf 

14, 	 122 
14 	 122 

27 	 243 

86! 
86 

171 45! 

133' 7.00 ea 
7.00 ea 133 
1.00 Is 
1.00 Is 

1, 24656 0  

GENERAL REQUIREMENTS 

	

2.000 	1SITEWORK 

!Trash Hauling Service 
:Jobsite Dumpsters 
!Jobsite Dumpsters 

Trash Hauling Service 
General Clean-up 

:General Clean-up 
:General Clean-up 

General Clean-up 
Final Clean-Up 
Final Clean-Up 
Final Clean-Up 

Final Clean-Up 	 
,Selective Demolition (EA) 
Remove Toilet Accessories 
Remove Toilet Accessories 
Demolition Subcontractor 
Demolition Subcontractor 

Selective Demolition (EA) 

SITEWORK 

	

4.000 	MASONRY 	 

Unit Masonry 
CMU Block Subcontractor 1.00 Is 
CMU Block Subcontractor 	 1.00 Is 

Unit Masonry 

MASONRY 

5.000 	STEEL 
Structural Steel 
Structural Steel 	 1.00 Is 
Structural Steel 	 1.00 Is 

Structural Steel 
Ornamental Metals 
Stainless Steel wainscot 	 1.00 Is 

Gas & Minor Maint. 
Gas & Minor Maint. 

Gas & Minor Maint. 

	

220; 	 220 

	

2201 	 220 

	

1,906! 	 11,520 

14i 
14: 

28; 

147 
147 
900 
900 

2,094 

900 
900 

1,800 *  

47 803: 1,800, 3,695 

1,880i 
1,880[ 

3,7601 

1,880 
1,880  

3,760 

3,760 

3,160 
3,160 

6,320 

3,160 
3,160 

6,320 

4,456 4,456 

3,760 

Spreadsheet Report 	 Page 3 
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ForeSite Design & Const., Inc. 

Labor 	Material 	Sub 	Equip 	Other 	Total 
Takeoff Quantity 

Amount Amount Amount Amount Amount Amount 



Hollis & Selleh Restrooms 3/29/2012 7:53 PM 

Group Description 

1.00 Is 
1.00 Is 

6.00 ea 
6.00 ea 
1.00 Is 
1.00 Is 

456 

!Plumbing 
Plumbing 

:Plumbing 

Plumbin 

ForeSite Design & Const., Inc. Spreadsheet Report 	 Page 4 

;Ornamental Metals 
Stainless Steel wainscot 

Ornamental Metals 

. 	Labor 	Material 	Sub 	Equip 	Other 	Total 
Takeoff Quantity 

Amount Amount Amount Amount Amount Amount 

1,1561 

8,9121 

1.00 Is 4,456 

8,912 

15,232 15,232 STEEL 
7.000 	THERMAL & MOIST. 

PROTECT 
Joint Sealers 
Caulk & Sealant Sub 
Caulk & Sealant Sub 

Joint Sealers 

THERMAL & MOIST. 
PROTECT 

9.000 	FINISHES 
Painting & Wall Coverings 
Painting Subcontractor 
Painting  Subcontractor 

Painting & Wall Coverings 

FINISHES 
10.000 SPECIALTIES 

Signage 
Sign Subcontractor  
Sign Subcontractor 

Signage 

: Toilet & Bath Accessories 
Reinstall toilet accessories 
Reinstall toilet accessories 
Accessory Subcontractor 
Accessory Subcontractor 

: Toilet & Bath Accessories 

SPECIALTIES 
15.000 MECHANICAL 

385 
385:  

771) -  

770 

385 
385 

770 

1.00 Is 
1.00 Is 5,741 

11,967 

6,226 6,226 
5,741 

11,967 

11,967 ,  11,967 

1.00 Is 
1.00 Is 

	

973 	 _ 	 -i 	973 

	

973• _ 	 973 

	

1,946 	 E 	 1,946 

456 

228 
228 

246 
246 

	

2,024 	 -: 	 -: 	2, 024 ..  

	

2,024: 	 ..: 	 -i 	2,024 

36 	4,047! 	 • 	 • 	4,539 
: 

36 	5,993! 	• 	: 	6,485 

18 

1.00 is 
1.00 Is 

8,970: 

8 ,970 ; 
17,940 ,  

8,970 
8,970 

17,940 



MECHANICAL 
16.000 - ELECTRICAL 

Electrical 
Electrical Sub LS 
Electrical Sub LS 

Electrical 

ELECTRICAL 

1.00 Is 4,900 
4,900  

9,800 

1.00 Is 
4,900 -  
4,900, 

9,800: 

9,800 ,  9,800 

17,940 
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ForeSite Design & Const., inc. 

Takeoff Quantity 
Labor 

Amount 

Material 
Amount 

Sub 	Equip 

Amount Amount 

Other 

Amount 

Total 

Amount 
Group Description 

Estimate Totals 

	

Description 	Amount 	Totals 	Rate 

	

Labor 	10,950 

	

Material 	1,004 

	

Subcontract 	67,262 

	

Equipment 	1,953 

	

Other 	  

	

81,169 	81,169 

	

Tempe JOG Insurance 	1.344 	 1.350 % 

	

Installation Floater Policy 	438 	 0.440 % 

	

OVERHEAD AND PROFIT 	9.954 	 10.000 % 

	

Terrine JOG Bond Rate 	1 075 

	

12,811 	93,980 

	

Temoe Sales Tax (65% x 9.10%) 	5.559 	 5.915 % 

	

Total 	 99,539 




