
EXHIBIT A 
rkr —  
Design Group, LLC 
Architecture - Historic Preservation - Planning - Landscape Design 

July 9, 2009 

Mark Weber, P.E. 
City of Tempe, Public Works 
C1P Design Section 
31 E. 5th St., Tempe, AZ 85281 

RE: 	Eisendrath House Rehabilitation Design 

Dear Mr. Weber: 

We are pleased to submit this proposal to provide services under our on-call selection with the City of Tempe. 

We understand the scope of work to include designs for historic rehabilitation of the Eisendrath House located 
on North College Avenue. The scope of rehabilitation design will be in general conformance with the 
conceptual design completed in 2008 by Motley Design Group and the building condition assessment report 
prepared under Alliance Architects in 1999 and updated by Motley in 2008. In addition to architectural design 
and landscape architecture, the work will include Mechanical, Electrical, Structural, and Fire Protection 
engineering disciplines. The designs will result in completed drawings and specifications for future construction. 

We include fees for LEED design phase certification documentation as an additional service. 

We have included an allowance for post-design services, to be billed at hourly rates, for services requested after 
completion and acceptance of construction documents. 

We have anticipated deliverables at the Schematic Design, Design Development, and Construction Documents 
phases, for review and comment by City. We have included an expense allowance to cover printing and delivery 
of 5-6 sets of documents at each milestone, and printing of one set of mylar reproducibles of completed 
documents, 

The summary of our fee and anticipated expenses is attached. Except for line items called out as allowances 
(reimbursable expenses and post-construction services), this is a fixed-fee proposal. 

We anticipate completion of the construction documents in 180 days. 

Please let me know if you have any further questions. We look forward to hearing from you. 

Sincerely, 

Robert Graham, AIA 
Principal Architect 

1114 NW Grand Avenue — P. 0. Box 13287 — Phoenix, Al 85002 — (602) 254-5599 — www.motleydesigngroup.com  
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Eisendrath House 
Proposed Scope of Work - July 9, 2009 

Scope of Construction to be Designed 

A. 	Exterior Shell Rehabilitation 

I. Adobe Repair — isolated areas 

2. Structural reinforcement 

a. Roof sheathing/wall tie 

b. Isolated roof joist replacement/reinforcement 

c. Master bedroom roof, floor replacement 

d. Master bedroom north wall replacement 

e. Second floor adobe wall reinforcement or waiver 

f. Second floor replacement/reinforcement isolated joists, floor/wall tie/blocking, floor 
loading upgrades as required 

g. Reconstruct north porch 

h. Repair east and west porches 

3. Stucco patching as required, possible new finish coat 

4. Exterior doors — repair, rehabilitate, replace 

5. Exterior windows — repair, rehabilitate, replace 

6. Structural repair and reinforcement of northeast terrace 

7. Ceramic tile floor repair/waterproofing 

8. Exterior wood elements (posts, beams, vigas, lintels) — repair, rehabilitate, replace 

9. Roofing — Re-roof following sheathing upgrade 

10. Remove planters against exterior walls 

I. Repair/reinstall ironwork gates, stair 

12. Reconstruct utility porch roof 

13. Repair/reconstruct/waterproof west balcony porch and railing 

14. West Patio — paving, fountain, site wall repair and reconstruction 

15. East Patio, stairs, building approach R&R 

16. Second floor pergola R&R 

17. Garage R&R 

18. Windows — possible energy upgrade (storm windows) 

B. 	Site Improvements 

I. Access drive and parking lot 

2. New site walkways and accessibility ramps adjacent to house and garage (west of parking lot) 

3. Landscaping of access drive, parking lot, new walkways/ramps, Entry Patio, North Terrace, 
Courtyard, Citrus Grove 

4. New pedestrian trails to site areas east and south of parking lot 

5. Selective site re-vegetation 

C. 	Interior Rehabilitation 

I. Reconfiguration/alteration of interior partitioning 

2. Interior finishes R&R — walls, floors, ceilings 

3. Garage conversion to meeting room; additions 
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Professional Services Scope of Work 

Includes disciplines: 
Architectural — Motley Deisgn Group, LLC 
Landscape Architecture — A Dye Design 
Structural Engineering — Slaysman Engineering Co, 
Mechanical Engineering — Johnston Engineering 
Electrical Engineering — Hawkins Design Group 
Civil Engineering — Ritoch-Powell Associates 
Fire Protection Engineering — Grainger Consulting 

Included Work (See also fee breakdowns) 

I. Design process for construction items noted in "Scope of Construction to be Designed" 

2. Building program review meeting 

3. Building code analysis and appeals for Change of Occupancy 

4. Preliminary scoping review of potential LEED certification strategies 

ADDITIONAL SERVICES 

LEED Certification Process 

a. Project registration 

b. Preparation of documents and calculations for Certified to Silver level, design 
submissions only (construction submissions at later date under separate task 
order) 

c. LEED-Online management and submission process 

SPECIFIC EXCLUSIONS 

• LEED Certification — Construction Phase Submittals 

2. Bidding Phase services 

3. Construction Phase services 
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Phase Total Hours 
Phase Total Arch. Fees 

40 	34 	30 
$ 4,800 $ 3,060 $ 2,250 $ 	10,110 

Phase Total Hours 
Phase Total Arch. Fees 

21 	46 	12 
$ 2,520 $ 4,140 $ 	900 $ 	7,560 

Phase Total Hours 
Phase Total Arch. Fees 

52 	96 	233 
$ 6,240 $ 8,640 $ 17,475 $ 	32,355 
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Design Group, LLC 
Architecture - Historic Preservation • Planning - Landscape Design 

EISENDRATH HOUSE 
Fee Estimate - Design Services 
9-Jul-09 

Class 	Princ. RegArch 	Design PHASE TOTALS 
Hourly Bill Rate $ 	120 $ 	90 $ 	75 

TASK 
PRE-DES1GN 
Field investigation 	 30 	30 	30 
Code review and preliminary C of 0 approval 	 8 	2 
Program Review meeting 	 2 	2 

SCHEMATIC DESIGN 
Conceptual mechanical/electrical 	 1 	4 
Finalize site design approach 	 2 	8 
Finalize floor plans 	 2 	8 
Schematic design garage rehab & addition 	 2 	8 
Consultant meetings and coordination 	 6 	6 
LEED Scoping & recommendations 	 4 	 4 
Presentation drawings and exhibits 	 8 	8 
City/ HP, Foundation meetings & presentations 	 4 	4 

DESIGN DEVELOPMENT 
Prelim drawing sheets 	 16 

Cover 	 1 
Site plans (6 shts) 	 4 	20 
Main house plan views (7 sheets) 	 20 	46 
Main House section views (3 sheets) 	 6 	20 
Main House Elevations (3 sheets) 	 6 	20 
Main House Interior Elevations (3 sheets) 	 6 	20 
Main House wall sections 	 2 	8 
Main House critical details 	 8 	8 
Garage plan views (2 sheets) 	 2 	12 
Garage Sections 	 1 	8 
Garage Elevations 	 2 	8 
Garage Interior Elevations 	 2 	6 
Garage wall sections & Details 	 1 	4 
Aviary Plans & Elevations 	 6 	12 
Aviary details 	 6 	12 

Materials research & selection 	 8 	8 
Outline Specification 	 6 
Extra field check visit 	 4 	4 	4 
Consultant background coordination 	 4 
Consultant meetings/communications 	 8 	8 	8 
Sustainability review 	 2 	 4 
Code Check 	 4 
Printing & plotting 	 8 
Owner communications & meetings 	 4 	4 



CONSTRUCTION DOCUMENTS 
Final drawing sheets 	 16 

Cover (update) 	 2 
Code Data Plan 	 2 	 4 
Standard details / ADA 	 4 
Site Plans (updates) 	 4 	12 
Site Details (2 sheets) 	 16 
Main House plan views (updates) 	 18 	26 
Main House section views (updates) 	 2 	10 
Main House Elevations (updates) 	 2 	10 
Main House Interior Elevations (updates) 	 2 	10 
Main House wall sections (updates) 	 2 
Main House critical details (updates) 	 4 
Door, window, and finish schedules 	 8 	16 
Door & window details 	 4 	8 
Roofing details 	 4 	8 
Enlarged plan details 	 4 	8 
Miscellaneous construction details (2 sheets) 	 5 	15 
Garage plan views (updates) 	 8 
Garage Sections (updates) 	 2 
Garage Elevations (updates) 	 2 
Garage Interior Elevations (updates) 	 2 
Garage wall sections & Details (updates) 	 2 
Garage schedules & details (2 sheets) 	 4 	16 
Aviary Plans & Elevations (updates) 	 2 	6 
Aviary details (updates) 	 2 	8 

Color & finish selection, presentation 	 4 	4 	16 
Specification manual 	 24 
Extra field check visit 	 4 	4 	4 
Consultant Coordination 	 4 	8 	4 
Sustainability review & spec 	 8 	 4 
Printing & plottting 	 8 
Owner communications & meetings 	 4 	4 

Phase Total Hours 
Phase Total Arch. Fees 

ARCH TOTAL THROUGH DESIGN 

Consultant Costs - Basic Services 

66 	81 	237 
$ 7,920 $ 7,290 $ 17,775 $ 	32,985 

83,010 

Structural Engineering - Slaysman 	 $39,955 
Mechanical Engineering - Johnston 	 $11,240 
Electrical Engineering - Hawkins 	 $4,505 
Landscape Architect - A.Dye 	 $21,347 
Civil Engineering - Ritoch Powell 	 $37,855 
Fire Protection Engineering - Grainger 	 $20,980 

TOTAL BASIC SERVICES 	 $ 	218,892 

ADDITIONAL SERVICE: LEED CERTIFICATION PROCESS - Design Phase Submittals Only 
Class 	Princ. RegArch 	Design PHASE TOTALS 

Hourly Bill Rate $ 	120 $ 	90 $ 	75 
Sustainable Sites 
C 1 - Site Selection 	 1 
C 2 - Development Density and Community Connect 
C 3 - Brownfield Revedelopment 
C 4.1 - Alt Trans - Public Trans Access 
C 4.2 - Alt Trans - Bicycles 	 1 	 1 



1 
1 

C 4.3 - Alt Trans - Low Emit and Fuel Efficient 	 1 
C 4.4 - Alt Trans - Parking Capacity 	 1 
C 5.2 - Site Devel - Max Open Space 	 1 
C 6.1 - Stormwater Design - Quantity Control 
C 6.2 - Stormwater Design - Quality Control 
C 7.2 - Heat Island Effect - Roof 	 1 
C 8 Light Pollution Reduction 

Water Efficiency 
Prereq 1 	 1 	 1 
C 1 - Water Efficient Landscaping 	 1 	 1 
C 2 - Innovative Wastewater Technologies 	 1 	 1 
C 3 - Water Use Reduction 	 1 	 1 

Energy + Atmosphere 
Prereq 1 	 4 	 4 
Prereq 2 
Prereq 3 	 1 	 1 
C 1 - Optimize Energy Performance 
C 2 - On-Site Renewable Energy 
C 4 - Enhanced Refrigerant Management 

Materials + Resources 
Prereq 1 	 1 

Indoor Environmental Quality 
Prereq 1 
Prereq 2 
C 1 - Outdoor Air Delivery Monitoring 
C 2 - Increased Ventilation 
C 5 - Indoor Chemical and Pollutant Source Control 	1 	 1 
C 6.1 - Controllability of Systems - Lighting 	 1 	 1 
C 6.2 - Controllability of Systems - Thermal Comfort 
C 7.1 - Thermal Comfort - Design 
C 7.2 - Thermal Comfort - Verification 
C 8.1 - Daylight and Views - Daylight 	 1 
C 8.2 - Daylight and Views - Views 	 1 	 1 

Innovation in Design 
C 1 - innovation in Design 

Project registration & USGBC administration 	 4 	 8 
Design Submission Corrections 	 2 	 6 
Consultant mtgs, coordination & administration 	 8 	 8 

Total Design Submittal Hours 	33 	0 	41 
LEED Design Submittal Total Arch. Fees $ 3,960 $ 	$ 3,075 $ 	7,035 

LEED Fees Mechanical Engineer (Ind energy modeling) 	 $ 	13,520 

	

LEED Fees Electrical Engineer 	 $ 	1,825 

	

LEED Element total 	 22,380 

POST-DESIGN SERVICES, hourly basis, not-to-exceed 	 5,000 
REIMBURSABLE EXPENSES'. allowance not to exceed 	 1,500 

PROJECT TOTAL MAXIMUM FEES 	 $ 247,772 
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SLAYS AN ENGI E 
laysmi Jr. P.E. 

AN ENGI EERING INC. 	 Client 

4, 0 Pi 00 1,4 er 
Melvin J. laysmi , 

SLAYSMAN ENGINEERING INC. 
Melvin J. Slaysman Jr., P.E. 
Structural - Historic Preservation - Civil 

FEE QUOTATION MEMORANDUM FOR STRUCTURAL SERVICES 

To: Bob Graham 
Motley Design Group 
P.O. Box 13287 
Phoenix, AZ 85002 

Date: June 29, 2009 
Job: Eisendrath House Analysis 

The following fee is based upon discussions with and information supplied by the Client. 

Basic Services 

Basic services includes structural engineering services required to design and draw 
reinforcements and code upgrades for the building per our previous reports. The design 
is to include addressing change of occupancy issues. Construction administration 
services is not included in this proposal. 

Total Fee 	rz$39,965.00 

See attached breakdown of fee 

Exclusions: The following items are excluded from the basic services: 

1. Testing of any kind 
2. Soils inspection or analysis 
3. Special Structural Inspection 
4, 	Construction Administration Services 

Additional Services: Additional services will be billed at standard hourly rates. 

If you have any questions regarding this proposal please call. 

Submitted by, 	 Accepted by, 

1480 North 5' Street - Phoenix, Arizona 85004 - Telephone 602/280-7777 Telefax 602/280-7773 

Cire 



COST ESTIMATE SHEET  

SLAYSMAN ENGINEERING & ASSOC, INC. 	RATES: 	PrinCipal 	r $135.00. 
1430 North Fifth Street 	 ...• . 	Engineer 	$110,00 • 
Phoenix, AZ 85004 	 Drafter 	$65.00 

Field tech' 	•-$85 00. 
Eisendrath House Rehabilitation 

# TASK 

	

1.0 	Mobilization and set up 

	

2.0 	Field Investigation 

	

3.0 	Plans 
4.0 Code Issues 
5.0 Adobe Fix 

	

6.0 	Foundation 
7.0 Walls General 
8.0 Roof 
9.0 Vegas 
10.0 Floor 
11.0 Lateral 
12.0 Basement Modifications 
13.0 Miso 
14.0 Meetings 
15.0 Garage 
16.0 Aviary 

TOTALS 

CATEGORY COSTS 

TOTAL FEE = 

Principal 	Eno:linnet 	 Field Tech . 	. 	. 	: 
4.0 	.• :., 	 8.0 . 	 . 	. 	. 	. . 	. 	. 
12.0 	• 	4,0 	 10.0 
12.0 	. : 	 • 	0.0 
16.0 	80 	00 	6,0 
24.0 	:.00 	400 	24.0 
2.0 : 	4.0 . 	. 	: 
8.0 	6.6 :! 	0.0 

	

. 	. 	. . 	. 	. 	. 
16.0 	00 	240 	0.0 
8.0 	:00 	80 	00 
16.0 	:00 	240 : 	. 0.0 
12,0 	00 	 0.0 
4.0 	00 	 1.0 
4.0 	00 	' 1:120 	0.0 
12.0 	00 	Q0 	0.0 
6.0 	80 	160 
2.0 	00 	ro 	0.0 

$39,955.00 
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JOHNSTON 
re NI 7 ENGINEERING 

CA— COMPANY 
HEATING, VENTILATION, AIR CONDITIONING, PLUMBING 

DATE OF 
AGREEMENT 	June 30, 2009 

ARCHITECT/ 	Motley Design Group 
CLIENT 	P.O. Box 13287 

Phoenix, Arizona 85002 

CONSULTANT 	Johnston Engineering Company 
9777 North 91st Street, Suite 100 
Scottsdale, Arizona 85258 

PROJECT Eisendrath Historic House Remodel 	 P-9063 
Tempe, Arizona 

CLIENT AND CONSULTANT AGREE TO THE FOLLOWING: 

A. 	The terms and conditions the Standard form of Agreement Between Owner and Architect, 
AIA Document B141, 1997 Edition with Arizona modifications shall govern. 

B. 	The scope of services of the Consultant are for preparation of construction documents, 
mechanical and plumbing design for renovations at the historic 8,000 SF Eisendrath House, 
Tempe, Arizona. There will be HVAC and plumbing renovations including restrooms, 
mechanical system modifications, HVAC registers and grilles removal / replacement, field 
verification of mechanical systems and plumbing conditions for addition of an accessible 
restroom, and duct insulation. 

Design Development 

1. Field verify existing conditions, including new water pipe routes for plumbing piping 
to be replaced as well as new duct installations, terminal equipment locations, and 
other considerations. 

2. Research with City of Tempe and equipment vendors regarding requirements. 

Construction Documents 

1. Mechanical and Plumbing floor plans. 
2. Mechanical and Plumbing details, equipment schedules. 
3. CADD drafting. 

C. 	Compensation for the services provided by Johnston Engineering shall be on a fixed fee basis 
as follows. 

9777 North 91st Street, Suite 100 - Scottsdale, AZ 85258 
Phone (480) 443-8773 4. Fax (480) 443 4591 



Mechanical Engineering Services (P-9063) 
Eisendrath Historic House Remodel 

C. 

	

	Compensation for the services provided by Johnston Engineering shall be on a fixed fee 
basis as follows. 

TABLE!. 

MECHANICAL ENGINEERING 
EISENDRATH HISTORIC HOUSE REMODEL 

	

Phase 	 Task Description 	 $ Fixed Fee  

Design Development 	Mechanical, Plumbing Drawings, Specs 	 $5,920.00 
Documents  

Construction 	Mechanical, Plumbing Drawings, Specs 	 $5,320.00 
Documents  

LEED 	 LEED Mechanical and Plumbing Credit 	 $13,520.00 

	

. Documentation 	Documentation  

TOTAL DESIGN 	 $24,760.00 

NOTE: CA is not included (shop drawing review, office engineering and (3) site visits during 
construction). 

The total fee for this project shall be $24,760.00. {Does not include $2,190 for 
construction administration} Additional site visits during construction are available at 
$300.00 per visit. 

Additional services such as construction administration can be performed at the 
following hourly rates: 

Principal Engineer 	= 	$135/HR 
Project Manager 	= 	$90/HR 
Mechanical Designer 	= 	$75/HR 
Clerical Support 	 $45/HR 

The following shall be provided to Johnston Engineering upon initiation of this project: 

1. Architectural AutoCAD background drawings. 
2. Existing mechanical and plumbing drawings for all area's affected by this 

work. 

D. No claims for additional service compensation will be allowed by Client unless Consultant 
provides Client with a written proposal for such services and said proposal is signed by an 
authorized representative of Client prior to any such work being commenced. 

E. Direct costs shall be part of the basic contract. 

F. Consultant shall be paid net 30 days after invoice to Client. 

9777 North 91st Street, Suite 100- Scottsdale, AZ 85258 
Phone (480) 443-8773 + Fax (480) 443-4591 

Page 2 

Pvib 



Mechanical Engineering Services (P-9063) 	 Page 3 
Eisendrath Historic House Remodel 

G. The Consultant agrees to maintain professional liability insurance with minimum limits of 
$1,000,000 each claim and annual aggregate; maximum $5,000 deductible each claim. 

H. The Consultant agrees to complete all work in accordance with a schedule mutually agreed 
upon between Consultant and Client at the time this agreement is signed. 

This proposal is based on the following assumptions: 

1. Electrical engineering shall be by others. Structural engineering by others. 
2. Provision of timely access to the site. Field work is limited to spaces made 

accessible during field verification. 
3. Two plumbing and mechanical document submittals are anticipated for the project. 
4. Water heater will be replaced as a part of this scope. 
5. The as built drawings for the existing mechanical and plumbing will be made 

during field verification by engineer. Limited to accessible areas. 
6. Reimbursable expenses shall be paid independent of labor costs per contract. 
7. Construction administration is not included. lf construction administration is added 

due to MDG request, it is available at hourly rates listed above. 
8. Renovations will be phased due to house being occupied. 
9. Plumbing piping will be replaced under this project as necessary. 
10. Scope is limited to domestic water piping replacement, addition of plumbing for 

accessible restroom, ductwork insulation and HVAC unit replacement. Sewer 
work is limited to new restroom addition, plus connection to existing sanitary drain 
within building. Any other sewer or sanitary drain work is not included in this 
proposal. 

11. All original and remodel mechanical and plumbing drawings will be supplied to 
engineer prior to beginning design work. 

This Agreement entered into as of the day and year first written above. Johnston Engineering shall 
begin work after one originally signed copy of this agreement is received. 

JOHNSTON ENGINEERING COMPANY 	 MOTLEY DESIGN GROUP 

Thomas W. Johnston 
President 

Signature 	  

Printed Name 	  

Title 

Date 

9777 North 91st Street, Suite 100 - Scottsdale, AZ 85258 
Phone (480)443-8773 4. Fax (480)443.4591 
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Mechanical Engineering Services (P-9063) 
Eisendrath Historic House Remodel 

TABLE 2. 

EISENDRATH HISTORIC HOUSE REMODEL 
DESIGN DEVELOPMENT  

Principal 	Project 	Mech. 	$ 
Phase 	 Task Description 	 Engineer 	Manager 	Designer 	Fixed Fee  

Design 	MP1 Symbols/General Notes 	 - 	- 	1 	$75.00  
Development 
Documents 	MP2 Medi & Plbg Details 	 - 	1 	2 	$240.00  

MP3 Riser Diagrams, Cales, Schedules 	- 	1 	2 	$240.00  

M1 Demo, Mech Esmt Floor Plans 	 1 	4 	$390.00  

M2 Demo, Mech 1st Floor Plans 	 - 	1 	4 	$390.00  

M3 Demo, Mech 2nd  Floor Plans 	 - 	1 	4 	$390.00  

M4 Demo, Mech Attic Floor Plans 	- 	1 	4 	$390.00  

P1 Demo, Bsmt Plumbing Plans .. 	2 	4 	$480.00  

P2 Demo, 1st Floor Plumbing Plans 	 2 	4 	$480.00  

P3 Demo, 2nd Floor Plumbing Plans - 	2 	4 	$480.00  

. One Owner Meeting 	 3 	3 	- 	$675.00  

Field Verification 	 2 	8 	 a 	$1,590.00  

Direct Costs 	 - 	- 	$100.00  

	  TOTAL DESIGN DEVELOPMENT 	5 	23 	_ 	41 	$5,920.00  

Page 4 

9777 North 91st Street, Suite 100 - Scottsdale, AZ 85258 
Phone (480) 443-8773 + Fax (480) 443-4591 
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Mechanical Engineering Services (P-9063) 
Eisendrath Historic House Remodel 

TABLE 3. 

EISENDRATH HISTORIC HOUSE REMODEL 
CONSTRUCTION DOCUMENTS / CA  

Principal 	Project 	Mech. 	$ 
Phase 	 Task Description 	 Engineer 	Manager 	Designer 	Fixed Fee  

Construction 	MP1 Symbols/General Notes 	 - 	 - 	 1 	$75.00  
Documents 

MP2 Mech & Plbg Details 	 - 	 1 	 2 	$240.00  

MP3 Riser Diagrams, Cales, Sched 	 I 	 2 	$240.00  

_. Ml Demo, Mech Bsmt Floor Plans 	1 	 1 	 4 	$525.00  

, M2 Demo, Mech 1st Floor Plans 	 I 	 1 	 4 	$525.00  

M3 Demo, Mech T'd Floor Plans 	 I 	 1 	 4 	$525.00  

M4 Demo, Mach Attic Floor Plans 	1 	 1 	 4 	$525.00  ... 

_ P1 Demo, Bsmt Plumbing Plans 	 1 	 1 	 4 	$525.00  

.. P2 Demo, 1st Floor Plumbing Plans 	1 	 1 	 4 	$525.00  

P3 Demo, 2nd Floor Plumbing Plans 	1 	 1 	 4 	$525.00  

One Owner Meeting 	 3 	 3 	 - 	$675.00  

. Direct Costs 	 - 	 - 	$100.00  

, City Review Comments 	 - 	 1 	 3 	$315.00  

	  SUBTOTAL DESIGN 	 10 	13 	36 	$5,320.00  

Construction 	Shop Drawing Review 	 4 	 $360.00  
Admin. (Not 
in Contract) 	Office Engineering 	 8 	 - 	$720.00  .. 

Three Site Visits 	 - 	 9 	 - 	$810.00 

 	Direct Costs 	 - 	 - 	 $300.00  

	 , SUBTOTAL CA 	 0 	21 	0 	$2,190.00  

TABLE 4. 

EISENDRATH HISTORIC HOUSE REMODEL - LEED CREDIT DOCUMENTATION  

Principal 	Project 	Mech. 	$ 
Phase 	 Task Description 	 Engineer 	Manager 	Designer 	Fixed Pee 	. 

Construction 	WE3 Water Use Reduction 	 1 	 8 	 - 	$855.00  
Documents 

EA I - Optimize Energy Performance 	40 	 40 	$8,400.00  

EA4 - Enhanced Refrigerant Mgmt 	1 	 8 	 - 	$855.00 	, 

. EQ-1 Outdoor Air Delivery Monitor 	1 	 8 	 - 	$855.00  

EQ-5 Indoor Chem & Pollution &Nue 	1 	 8 	 ,. 	$855.00  

EQ-6.2 Controllability of Systems 	 1 	 8 	 $855.00  

EQ-7.1 Thermal Comfort - Design 	1 	 8 	 - 	$855.00  

	 , SUBTOTAL DESIGN 	 46 	48 	40 	$13,530.00  

9777 North 91st Street, Suite 100 - Scottsdale, AZ 85258 
Phone (480) 443-8773 + Fax_ (480) 443-4591 

Page 5 



$1825.25  
Meetings (2) = 
Principal/Engineer - 
Design/Draft = 

6 Hours © $75.01 = $ 460.06 
2 Hours 0 $126.02 = $ 250.04 

15 Hours @ $75.01 = $1125.15 

Add Alternate #2 

$2525.37 
Principal/Engineer - 
Design/Draft = 

10 Hours © $125.02 = $1250.20 
17 Hours 0 $76.01 = $1275.17 

Hawkins Design Group, Inc. 

2152 S. Vineyard Avenue, Suite 107 
Mesa, Arizona 85210 

Telephone (480) 813-9000 
Fax (480) 813-9001 

www.hawkinsdg.com  

PROPOSAL 

Date: 

To: 

Attn: 

June 15, 2009 

Motley Design Group 

Robert Graham 

Re: 	Carl Hayden Center for Sustainability © The Eisendrath House 
HDG Project No: 09200 

Hawkins Design Group is pleased to offer a Proposal for a: 

X New Project _ Additional Services _ Revision To Original Documents 

Scope of work for the following project: 

Provide electrical CD's for approximately 5500 S.F. residence/garage conversion to office space. 
Fee includes IECC calculations and controls, site investigation, kick-off meeting & coordination 
meeting. Fee excludes Fire Alarm, Leed certification, construction administration and solar PV 
design. (See below for additional alternate fees). 

Compensation shall be based on: 

Base Fee 

$4505.60  
Meetings/Site Visits (3) = 
Principal/Engineer = 
Design/Draft = 
Admin = 

Add Alternate #1 

10 Hours @ $ 75.01 = $ 750.10 
5 Hours g $125.02 =$ 625.10 

40Hours 0 $ 75.01 = $3,000.40 
2 Hours 0 $ 65.00 =$ 130.00 

Scope: Provide documentation & coordination for LEED certification. 

Scope: Provide Electrical CD's for Solar PV Design. 



plus our standard reimbursable expenses billed at 100%. 
a. This fee is based on preliminary information provided by the Client. 
b. Final fee due upon receipt of Electrical Construction Documents. 
c. This proposal/work authorization is valid for 60 days and is subject to change due to but 

not limited to recent code changes, recent local amendments to the code etc. 

Minimum completion time required is 15 working days from receipt of all project criteria to 
include proposed equipment requirements including voltage and amperage requirements, 
requested lighting foot-candle levels, reflective ceiling plan(s), final backgrounds, and all 
current As-Built drawings pertaining to this project. All HVAC electrical requirements to 
include voltage and amperage requirements and all other data and materials required to 
perform contract document services as required. 

First review of equipment submittals are included in fee. Subsequent reviews and/or Value 
Engineered (V.E.) submittals will be billed hourly as additional service. 

Exclusions-(can be provided at additional cost unless included in original scope)  

1. RBA. Coordination meetings, Construction Administration/Observation, Due Diligence 
Reports, On-Site Special Inspections. 

2. Off-site (street) Lighting. 
3. Recorded Ammeter readings on existing electrical switch gear or panel boards in order to 

establish existing loads. 
4. Special Systems ie.-security, sound, fire alarm, specialty dimming control panel systems, 

etc. 
5. Any as-builting services (including hiring of electrical contractor, ammeter readings or 

design/documentation) required due to insufficient as-builts, previously undocumented 
construction, or prior work performed without permit discovered during plan review or 
construction. 

6. LEED documentation for certification. (Energy Modeling and Commissioning by others). 

X Upon receipt of this Signed Authorization we will proceed with this work. 

Please sign and return the enclosed copy of this agreement. Progress will be delayed unless we 
have receipt of a signed Proposal/Agreement. 

Sincerely, 

Cathy Wrobel 
Office Manager 

For: Brian Sandon-Project Manager 

The work above is Authorized. 

(Authorized Signature) 	 (Date) 

lit: 



R1TOCH-POWELL & ASSOCIATES CONSULTING ENGINEERS, INC. 
3800 N. CENTRAL AVE. SUITE 605 

PHOENIX, ARIZONA 85012 
P: 602-2634177 

F: 602-277-6286 
June 23, 2009 

Robert Graham, AIA 
Motley Design Group 
1114 NW Grand Ave. 
Phoenix, AZ 85007 

RE: Rehabilitation of Eisendrath House, "Carl Hayden Center for Sustainability" 
Proposal for Professional Civil Engineering Services 

Dear Mr. Graham, 

RETOCH-PO WELL & ASSOCIATES, INC. is pleased to provide you with the attached 
proposal for the project listed above. 

The attached Scope of Work identifies the expected tasks, deliverables, updated schedules. 
We have also provided our estimated fee breakdown. 

Please call me with any questions or if you need any additional information. 

Thank you again for meeting with us and giving us the opportunity to work with you. 

We look forward to hearing from you. 

Sincerely, 

Steve R. Lewis, PE 
Associate 

Cc: 	Karl Obergh, Principal, John Catt — Project Engineer, File 09045 

RPA Engineering I Confidential 



SCOPE OF WORK 
Rehabilitation of Eisendrath House, "Carl Hayden Center for SustainabilitV" 

Introduction:  

RITOCH-POWELL & Associates (RPA) proposes to provide preliminary site plans; onsite 
grading, drainage, and paving plans; onsite water and sewer plans; fire line and fire hydrant 
plans; water and sewer reports; and prepare the Approval to Construct Applications for 
water/sewer for the project. This proposal is prepared for Bob Graham of Motley Design Group, 
LLC (Client) and is valid for a period of 30 days. RPA anticipates that Motley Design Group will 
provide all surveying and survey information necessary for the design and all ACAD base files 
needed for the design. 

Task 1, Preliminary Site Plans:  

RPA proposes to assist with development of the site plan for civil issues and to provide 
preliminary civil plans to complement the architectural site plan for site plan approval from the 
City of Tempe. RPA anticipates a preliminary grading, drainage, and paving plan along with 
preliminary drainage calculations. 

Task 2, Onsite Grading, Drainage, and Paving Plans: 

RPA will prepare onsite grading, drainage, and paving plans based on the approved site plan for 
the proposed development to include grading, drainage, paving and driveway entrance plans. 

Included is a drainage report for the project. It is assumed that a simple drainage report will be 
acceptable to the City and that the report will not required any complex modeling. If modeling is 
required, RPA will provide it on a time and materials basis upon receiving prior approval for 
additional fees. 

RPA anticipates one preliminary design submittal, one 90% design submittal, and one final 
design submittal. RPA does not anticipate multiple changes to the site plan that will result in 
multiple submittals of plans at each design stage. 

Task 3, Onsite Water and Sewer Plans:  

RPA will prepare onsite water and sewer plans based on the approved site plan for the 
proposed development. RPA anticipates to detail water and sewer connections to mains 
immediately adjacent to the site and to detail onsite water and sewer mains and laterals. 

RPA anticipates one preliminary design submittal, one 90% design submittal, and one final 
design submittal. RPA does not anticipate multiple changes to the site plan that will result in 
multiple submittals of plans at each design stage. RPA does not anticipate design/coordination 
for any utilities such as electric, cable, or telephone. 

No preparation of water or sewer models or impact studies is anticipated. No design of major 
offsite water and sewer improvements or extensions is anticipated. 

RITOCH-POWELL 8rt ASSOCIATES Page 2 of 4 	 Scope of Work — Eisendrath House 
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Task 4, Fire Line and Fire Hydrant Plans 

RPA will prepare a fire line and fire hydrant plans based on the approved site plan for the 
proposed development. RPA anticipates to detail the fire line, fire hydrants and connections to 
water mains immediately adjacent to the site. 

RPA anticipates one preliminary design submittal, one 90% design submittal, and one final 
design submittal. RPA does not anticipate multiple changes to the site plan that will result in 
multiple submittals of plans at each design stage. 

Task 5, Engineer's Design Reports (Water & Sewer): 

RPA will prepare Engineer's Design Reports for the onsite sewer collection system and water 
system for the proposed development per the City of Tempe Design Standards. 

RPA anticipates one submittal of the Engineer's Design reports for Water and Sewer. RPA 
does not anticipate multiple changes to the onsite design that will result in multiple submittals of 
the reports. RPA anticipates that simple reports will be required and no formal modeling will be 
needed. 

Task 6, Approval to Construct (Water & Sewer):  

RPA will prepare the Approval to Construct Application (water & sewer) for the onsite sewer 
collection system and water system for the proposed development. RPA will fill out the 
application for submittal to the client. The client will sign and submit the NOI to the City of 
Tempe. 

Task 7, Specifications and Estimates 

RPA will prepare special provisions for any civil engineering work items such as earthwork, 
paving and site utilities that are not covered by a standard specification or detail. RPA will 
provide a cost estimate/quantities for civil engineering work items (engineers opinion of 
probably cost). Special Provisions and Estimates will be provided at the 90%, and Final stages. 

Meetings:  

RPA anticipates that one site visit, two meetings with the Client, and two meeting with the City 
of Tempe will be needed to complete the project. If it is determined that additional site visits or 
meetings with the Client, Architect, or Phoenix are necessary to complete the project, RPA will 
request additional fees to cover the cost of these meetings. 
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Post Design Services:  

RPA does not propose to provide post design services at this time. If desired by the Client, RPA 
will provide a proposal for these services after plans are approved or perform these services on 
a time and materials basis. These services include: 

• Assisting with contractor questions/estimates 
• Evaluation of alternate materials/submittals 
• Assisting with RFI's and shop drawing review during construction 
• Attending project construction meetings 

Other Exclusions: 

1. Review, Permit, or Impact Fees 
2. Topographic and ALTA Surveying 
3. Property Split or Combination Maps 
4. Preparation of Legal Descriptions or Easements 
5. Setting Survey Monuments 
6. Environmental Analysis and Permitting 
7. Public Meetings/Public Involvement 
8. Geotechnical Investigations 
9. Design of Pavement Structural Sections 
10. Landscape Plans 
11. Retaining Wall Design 
12. Lighting Design 
13. Utilities Locating/Potholing/Designating 
14. Utilities Conflict Review Submittals/Clearance Letters/Permits 
15. Offsite Roadway Improvements 
16. Hydrologic or Hydraulic Models for Drainage Analysis 
17. Offsite Water or Sewer Improvements 
18. Design of Dry Utilities 
19. Post Design Services 
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Tempe, Arizona 

09045 Fee Proposal Revised.As 6/23/2009 9:00 AM 

Fee Proposal 	06(23/2009 

Rehabilitation of Emend lath House, "Car! Hayden Center for Sustainability" 

Project 	Project 	Project 	Engineer/ CADOTeCN Survey Crew 
Clerical 

Prielpal 	Manager 	Engineer 	Designer 	 12-person} Task 	 Description 	 Total  
1A Preliminary Site Plans 	 0 	1 	 7 	0 	14 	0 	1 	 23  
1.1 	Preliminary Grading, Drainage & Paving 	 14 	 I  
20 Onsite Grading, Drainage and Paving Plans 	1 	 4 	35 	0 	70 	0 	3 	113  
2 1 	Schematic Design (30%) 	 40 	 1  
2.2 	90% Plans. Specs & Engine r's Estimate 	 : 	 1 	 a 	 1  
2,3 	FInal Plans, Specs & Engineer's Estimate 	 I 	 1 	 5 	 1 0 	 1  
3.0 Onsite Wate and Sewer Plans 	 30 	 60 	 3 	 98  
3,1 	Schematic Design (30%) 	 2 	 15 	 30 	 1  
3.2 	90% Plans, Specs 8. Engineer's Estimate 	 I 	 10 	 20 	 1  
3 3 	FInni Plans, Specs & Engineers Estimate 	 I 	 6 	 10 	 1  
40 Fire Line and Fire Hydrant Plans 	 4 	20 	 45 	 3 	 73  
4.1 	Schematic Design (30%) 	 2 	 12 	 25 	 1  
4.2 	90% Plans, Specs & Enginee rs Estimate 	 6 	 15 	 1  
4,3 	Finsi Plans, Specs & Engineers Estimate 	 1 	 1 	 2 	 5 	 1  
5.0 Engineer's Design Reports (Water & Sewer):  	10 	5 	 19  
5,1 	Prepare Reports 	 I 	 2 	 10 	 6 	 1  
5.0 MCESD Fermi 	 9 	 2 	 21  
5.1 	Prepare ATC Application 	 2 	 5 	 1  
15.1 	Coordination of A C submittal 	 1  
60 Meetings & Coordination 	 0  	15 	15 	0 	3 	0 	0 	 33  
6 1 	Site Visit (1 ig 3 hrs each) 	 3  
6.2 	General Meetings w/ Client (2 rg 3 hours each) 	 6 	 6  
6.3 	Corn 	ent Resolution Meetings (2 © 3 ou s each) 	 6  
7.0 Specifications & Estimate 	 14 	 17  

-61115-re."peratIon of Specifications 8, EsIlmates 	 1 	 2 	 14 
0120101711 	 0 	 44 	 V 	 4140 	 V 	 14 	 451 

Rates $ 	77.00 $ 	62.00 $ 	42.00 $ 31.00 $ 	26.00 $ 	49.00 $ 	22.00 
Cost $ 	385.00 $ 2,108.00 $ 	5,880.00 $ 	- 	$ 5,740.00 $ 	 $ 	286,00 $ 	14,399,00 

2,024,00 

$ 10,045.00 

$ 8,757.00 

$ 6,549.00 

$ 2,059.00 

$ 2,024.00 

$ 4,322 00 

$ 2,074.00 

EXPENSES 
ATC Application Pee 
Mileage 
Deliveries/Postage 
(Reproduction Charges 

Copying 0-1/2" xl n 
Copying (11" x 17") 

Copying (22" x34') Bond 
Copying (222 x 34") Mytar 

Total Expenses 

Total Proposed Fee' 

Overhead Rate: 139.00% 

Fixed Fee: 10% 

Quantity 	 Rate 	. 	Fee 
- 	$ 	1,200,00 

	

100 	@ 	$ 	0.445 	$ 	45.00 

	

3 	@ 	$ 	20,00 	$ 	60,00 

	

20 	0 	$ 	0.06 	$ 	1.00 

	

160 	@ 	$ 	0.16 	$ 	29.00 

	

160 	@ 	$ 	flog 	$ 	960.00 

	

3 	@ 	$ 	18.00 	$ 	54.00 

2,349,00 

40,204.00 

	

Labor Costs: 	$ 	14,399,00 

	

Total Labor with Overhead: 	$ 	20,015.00  

	

Subtotal Labor: 	$ 	-3-4,414.0-0-  

	

Net Fee (Subtotal Labor s Fixed Fee): 	$ 	3,441.00 

	

Total Labor with Fixed Fee: 	$ 	37,855.00 

(MCESD permit) 
(Field review, meetings) 
(assumed) 

(Memorandums, specs, estimates, and reports) 
(4 submittals Include 4 sets each) 
(4 submittals include 4 sets each) 
(Finat Submittal Cover) 
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SCOPE OF SERVICES FOR 
Eisendrath House 

GENERAL 

It is the intent of this work effort for A DYE DESIGN (ADD), acting as a subconsultant to 
MOTLEY Design Group LLC (CLIENT), to provide schematic, design development and final 
design and construction documents for the landscaping components of the Eisendrath 
House on the Carl Hayden Campus for Sustainability in Tempe, Arizona. 

Design work will be accomplished using site plans and backgrounds prepared by CLIENT 
for base maps, preferably at 1" = 20' scale. We will design to OWNER (City of Tempe) 
municipal standards. The work will be prepared by ADD and reviewed by the CLIENT and 
the Owner. Project status meetings will be at CLIENT or OWNER offices. The trail renovations 
documentation will be on current aerials at 1" = 50' scale or lower, supplied by OWNER. 

Currently, ADD will not take primary responsibility for the following: hardscape, security 
lighting, water features, structural calculations, and site grading. We have included time to 
coordinate our landscaping with these elements of the project as part of our review 
process. 

The project is a Design/Bid/Build type delivery. 

The project goal is to be LEED Certified at the Silver level. ADD will contribute to this effort, 
but not be primarily responsible. 

We also understand and will be guided by the Architect's recommendations on historic 
mitigations and interpretations. 

A. DATA COLLECTION and INITIAL DESIGN SUBMITTAL - Schematic 

Scope. 

Kick-off meeting. ADD will attend the kick off meeting. We will seek to establish both a 
preliminary construction budget and a maintenance budget at this meeting. 

Site Visit. ADD will conduct a data collection site visit. We will look for irrigation points of 
connection, overhead lines, existing plant material, contextual design and palettes. We 
will review trail grades for accessibility, and general condition. 

Plant Inventory and Salvage. ADD will complete a site walk and identify and tag any 
significant vegetation that may be impacted by construction on the site or the trail 
renovations. We will assess salvagcibility and need for protection and record it in a table. It 
is anticipated that salvaged trees and cactus will be reused on site, and they will be shown 
on the planting plans. 

cm) 



Schematic Design. 

We will assess the trails as they exist and make recommendations for improvements as 
needed, including a need for bridges over washes. 

We will develop recommendations for low voltage or solar landscape lighting materials 
and placement. 

Water harvesting from rain gutters, parking lots and other site improvements will be 
explored, with bioswales and potential rain barrels or cisterns. We will calculate the water 
needs of site landscapes (no irrigation is anticipated for the trail landscape.) We will 
submit a water harvesting narrative and coordinate with the CLIENT and civil as needed. 

We will develop a plant palette and irrigation materials list in conjunction with OWNER staff, 
including the access drive, parking lot, entry patio, north terrace, courtyard , new meeting 
rooms, and citrus grove. Landscape and irrigation design development drawings will be 
prepared delineating landscape areas. The proposed plant palette will be applied to 
landscape areas. Supporting details will be developed. Preliminary irrigation documents 
typically include points of connection, irrigation sleeves and zoning decisions. 

ADD will provide a cost estimate. Initial design documents will be suitable for design review 
by appropriate OWNER departments. 

Assumptions. 
Limited amounts of new plantings or any disturbance are desired. 

This site will be publicly accessed. 

A loop trail is desired; trails may be closed and revegetated. The trails are intended to be 
compacted earth and accessible with warnings. There may be a need for small bridges 
over washes; these are anticipated to be a City of Tempe standard or catalog items. 

This phase may include two submittals. 

The roadway is currently under construction. 

Landscape lighting will be low voltage or solar. 

Products. Trail assessment and recommendations plans, landscape plans, details, and 
materials quantities, internal meeting minutes from meetings, cost estimate. For each of 
two submittals, ADD will provide one set of bond 24 x 36" plans, rendered and colored, and 
one set at 11" x 17" bond to CLIENT for their repro and distribution. We will provide a 
lighting, water harvesting components, and plant materials board. We will provide plant 
Inventory tables. 

m 



B. DESIGN DEVELOPMENT and CONSTRUCTION DOCUMENT PHASE 

Scope. 
Based on review of Schematic documents, ADD will prepare Design Development and 90% 
and 100% complete landscape, trail, landscape lighting, and irrigation construction 
documentation including plans, details, special provisions, and quantity estimates. 
Specifications will establish conditions for planting, plant material placement and 
replacement, inert materials, maintenance during a landscape establishment period and 
irrigation system and equipment. Trail specifications will be in the form of guidelines. No 
specifications are anticipated to be needed for the landscape lighting. 

ADD will attend up to 8 coordination meetings over the course of the project. 

Assumptions. 

ADD prefers strongly not to proceed with final construction documentation until final 
approvals are made by the OWNER. We consider the 100% package the documentation 
suitable for construction purposes. 

Water harvesting requirements will be on the CLIENT and Civil documents; we will assist with 
specifications as needed. 

Plans will be prepared at 1"=20' to allow for complete delineation of work. We assume that 
CLIENT will provide to ADD Auto CADD electronic backgrounds maps of the final site plan 
prior to each submittal time for use in preparing the design work herein. The receipt of 
base information shall be in sufficient time to complete the work and as agreed upon by 
the parties. It should be noted that the irrigation designer cannot complete their work until 
the landscape design in substantially complete, therefore accommodations in the project 
schedule and receipt of the backgrounds need to be made to allow this sequence of 
activities to occur. 

We anticipate that the site plan or number of sheets required will not be significantly 
changed after the Design Development submittal. Changes to the site plan after this 
submittal, regardless of the reason, which cause ADD to modify the documents or increase 
the number of base sheets, will be cause for a contract modification to recover fees to 
make such changes. 

Products. Design Development package. Landscape, landscape lighting, irrigation, trail 
renovation construction drawings and details, special provisions, and unit price cost 
estimate with quantity. ADD will provide one set of sealed bond 24 x 36" plans, one bond 
set at 11" x 17" bond to CLIENT for their repro and distribution for each submittal. Special 
provisions will be provided to CLIENT in Word, or hard copy format, as agreed upon, for 8 
1/2" x 11" size paper. Cost estimates will be prepared for each submittal. 

C. BIDDING AND POST DESIGN SERVICES 
None at this time. 
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$855.14 

$4,250.40 

$1.302.95 

$488.29 

$1.295.36 

82. Construction Documents - 100% submittal 
review meetings (I) 

revisionS to 90% cOmpiete package 
submittal package 

4 0 0 

0 

0 

6 

42 

9 

0 

24 

4 

$490.82 

$2.603.37 

$647.68 

Total hours 

billing rate 

fees $21.047.07 

$300.00 

$21,34107 

ADYEDES/GN 

FEE ESTIMATE 
fhe Ccelt1.yder, Center fix 0sjstin07081901 the Osumi:rain Howe 

m<niey 00519n .5100011.0 

	

Senior 	technical 	 CAD/ 	 !atoll 	lees by 

	

2rincleal Associate 	Support Associate Designer 	droner 	admin I 	haws( 	 task 
A. Data ColiecHon antt Schematic Design Submittal 

kick-off meeting 

site visit 

solvage tables 

water harvesting recommendations 

landscape plans 

fighting plans 

trails assessment and plans 

inigatkin schematics 

materials research and boards 
presentotation lo Client 

loam meetings 121 

submittal package (2) 

SI. Construction Documents DO & 90g submittal 
review meetings (2) 

revisions to SD 3, OD packages 

inigollon and sleeulng plans 

details, specs 

submittal package (2) 

	

0 	51 	97 	113 	 0 	6 	 302 

1 

	

$110.91 	5014,55 	$76.90 	$032.5 	$59 19 	542.06 	$60.60  

	

$4,161.85 	8000 	$3,870.90 	$6,13625 $687647 	$030 	5303.60 

subtonsuilont 
expenses 
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Grainger Consulting, Inc. 
Fire Protection / Forensic Engineering * Code Consulting 
4135 E Fairview Cr. * MESA, AZ 85206 * 480.833.2100 * Fax 480.833.2941 *www.graingerconsulting.com 

e MEMORANDUM 

TO: 
Robert Graham, AIA 
Motley Design Group LLC 
1114 NW Grand Ave 
Phoenix, AZ 85007 
(602) 254-5599 
(602) 252-5470 fax 
602.695.0349 cell 
rgraham@rnotleydesigngroup.com  

PROJECT: EISENDRATH HOUSE 
GP #1353 

PAGE 1 OF 7 

DATE: 30June 2009 

Following is the proposal we discussed. Please call if you have any questions. We look forward to 
working with you on this project. 

Scott Grainger, PE 
Fire Protection Engineer 

1. 
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Grainger Consulting, Inc. 
Fire Protection / Forensic Engineering * Code Consulting 

PROPOSAL 
Motley Design Group LLC 
1114 NIAT Grand Ave 
Phoenix, AZ 85007 
(602) 254-5599 
(602) 252-5470 fax 
602.695.0349 cell 
rgrahamAmotleydesigngroup.com  

PROJECT: EISENDRATH HOUSE 
GP #1353 

ATTENTION: Robert Graham, AIA 

SCOPE:  
The project consist of a total of 6,150 SF floor area that includes an existing 2 story historic building 
and a new approximately 800 SF meeting building 
Provide fire protection engineering services to provide completed construction documents for: 

• Fire alarm system 
• Automatic fire sprinkler system 
• To protect the renovated house / museum and meeting facility 
• Provide consulting regarding location of fire hydrant(s) that will be required. 
• Includes a fire hydrant flow test to determine the available water flow for fire sprinkler 

system 

Scope does not include: 
• More than two design team coordination meetings 
• Design of a fire pump system if the available water flow proves to be inadequate 
• Attendance at meeting(s) with Owner 
• Preparation of a book specification 

TIME:  

The Engineer acknowledges the importance to the Client of the Client's project schedule and agrees 
to put forth its best professional efforts to perform its services under this Agreement in a manner 
consistent with that schedule. The Client understands, however, that the Engineer's performance 
must be governed by sound engineering practices. 

• Project is expected to proceed with no extended delays after Client provides background 
drawings requested. 

(21/0 



EISENDRATH HOUSE 
MOTLEY DESIGN GROUP 

30 JUNE 2009 
GP # 1353 

CLIENT RESPONSIBILITIES: 

Client shall furnish all documents and materials prior to site survey. 
• Scaled floor plan of existing and proposed layout — CAD file 
• Building cross section describing existing floor / ceiling elevations and roof CAD file 
• Access to the existing building 

RISK ALLOCATION: 

In recognition of the relative risks and benefits of the project to both the Client and Grainger 
Consulting, the risks have been allocated such that the Client agrees, to the fullest extent permitted 
by law, to limit the liability of Grainger Consulting, the Grainger's consultant(s), their agents or 
employees to the Client and to all construction contractors and subcontractors on the project for any 
and all claims, losses, costs damages of any nature whatsoever or claims expenses from any cause or 
causes, including attorneys' fees and costs and expert witness fees and costs, so that the total 
aggregate liability of Grainger Consulting, the Grainger's consultant(s), their agents or employees to 
all those named shall not exceed $50,000, or the total fee for services rendered on this project, 
whichever is less. It is intended that this limitation apply to any and all liability or cause of action 
however alleged or arising not amounting to a willful or "intentional wrong," or unless otherwise 
prohibited by law. 

THIRD - PARTY CLAIMS:  

Nothing contained in this Agreement shall create a contractual relationship with or a cause of action 
in favor of a third party against either the Client or the Engineer. The Engineer's services under this 
Agreement are being performed solely for the Client's benefit, and no other entity shall have any 
claim against the Engineer because of this Agreement or the performance or nonperformance of 
services hereunder. The Client agrees to include a provision in all contracts with contractors and 
other entities involved in this project to carry out the intent of this paragraph. 

TERMINATION: 

This agreement may be terminated by either party upon notice after breach. Such termination shall 
relieve each party of any assumed or implied obligations other than payment of any balance due. 

PAYMENT: 

1. Payments are due and payable upon receipt, not subject to pay when paid. 

3 



EISENDRATH HOUSE 
MOTLEY DESIGN GROUP 

30 JUNE 2009 
GP # 1353 

2. No late payment fee will be charged for payments received within 30 days of Invoice date. 

3. A late payment fee of 2% compounded monthly on outstanding invoice amounts after 30 days 
may be charged. 

4. Grainger Consulting has the right to recover all costs of collecting overdue unpaid balances from 
the Client. 

5. Any taxes on Engineering Services are not included. Such fees are the responsibility of Client if 
charged. 

RIGHTS AND DUTIES:  

The services to be performed by Grainger Consulting under this Agreement are intended solely for 
the benefit of the Client. Nothing contained herein shall confer any rights upon or create any duties 
on the part of Grainger Consulting toward any person or persons not a party to this Agreement 
including, but not limited to any owner, contractor, subcontractor, supplier, or the agents, officers, 
employees, insurers, or sureties of any of them. 

FEE: 

Lump Sum, see attached breakdown of services (3 pages) 
$19,580 

ACCEPTANCE: 

Please sign and return a copy of this agreement indicating your authorization for me to proceed. 
Until I receive this signed agreement the use of my name is prohibited and I reserve the right to 
accept assignment by others in this matter. 

Authorized Signature: 	  

Title: 	  

Date: 	  

Please return a copy of proposal with an original signature to Grainger Consulting, Inc. 

4 
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30 JUNE '09 
GP#1353 

EISENDRATH HOUSE 

PROJECT: 
PROJECT AREA 

EISENDRATH HOUSE 
ARE SPRINKLERS. HYDRANTIS 

WORK ITEM 	 ,PERSONNEL #HOURS 	#DAYS 	RATE 	SUB TOTAL 	ITEM TOTAL  
SEAL 	 0  
ONE FIELD SURVEY - 	  
PRIMARILY TO 	ENGINEER 	 4 	2 	225 	1800  
DETERMINE PIPE 	CET - FA 	 120  
ROUTING CORDINATED CET - FS 	 120- 	 0  
W/ FIRE ALARM SURVEY CAD 	 4 	2 	115 	920  

-ADMIN 	 50 	 0  
SUB TOTAL 	 2720, 

DESIGN 
ENGINEER 	 8 	1 	225 	1800  
CET-FA 	 120 	 0  
CET-FS 	 8 	2 	120 	1920  
CAD 	 115  
ADM IN 	 1 	3 	50 	150  
SUB TOTAL 	 3870  

ADMINISTRATION MTGS 	  
SEE SUMMARY 	ENGINEER 	 225  

ADMIN 	 50_  
SUB TOTAL 	 0  

HYDRAULICS 
ENGINEER 	 8 	1 	225 	1800 	 _ 
CET-FA 	 120 ,  
CET - FS 	 8 	2 	120, 	1920  
CAD 	 115 	 0  
ADMIN 	 2 	2 	60 	200  
SUB TOTAL 	3920  

REPORT-NONE 	 _  
ENGINEER 	 225 	 0  
CET-FA 	 120 	 0  
CET-FS 	 120  
-CAD 	 115  
ADMIN 	 50 	 0  
SUB TOTAL 	 0  

SPECIFICATIONS - NO 	  
BOOK SPEC, ALL 	ENGINEER 	 225  
MATERIAL AND 	CET - FA 	 120 	 0  
WORKMANSHIP DATA 	CET - FS 	 120 	 0  
ON DRAWINGS 	CAD - 	 115 	 0  

,ADMIN 	 50  
SUB TOTAL 	 0  

HYDRANT FLOW TEST 	  
ENGINEER 	 4 	 225 	900  
CET-FA 	 120 	 0  
CET-FS 	 4 	1 	120 	480  
CAD 	 115 ,  
ADM I N 	 2 	2 	50 	200  
PERDIEM 	 230 	 0  
SUB TOTAL ._ 	 1580-  

[PROJECT TOTAL 	, 	 12090 
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WORK ITEM 	 PERSONNEL # HOURS 	#DAYS 	RATE 	. SUB TOTAL I ITEM TOTAL  
SEAL 	 . 	 0. 
ONE FIELD SURVEY - 	 _ 
CONCURRENT W/ FIELD ENGINEER 	 3 , 	 2 	225 	1350  
SURVEY FOR FIRE 	CET - FA 	 2 	120 	720  
SUPPRESSION 	CET-FS 	 120_ 	 0  

-CAD 	 & 	1 	115 	690  
ADMIN 	 1 	1 	50 	 50 _  
SUB TOTAL 	 2810  

DESIGN 
ENGINEER 	 4 	1 	225 	900 _  
GET-FA 	 8 	1 	120 	960  
CET-FS 	 120 	 0  
CAD 	 8 	1 	115 	920  
ADMIN 	 1 	1 _ 	50 	 50  
SUB TOTAL 	 2830  

ADMINISTRATION MTGS 	 . 
SEE SUMMARY 	ENGINEER 	 225  

ADMIN 	 50 	 0  
SUB TOTAL 	 0  

ENGINEER 	 225 	 0  
CET-FA 	 120  
GET-FS 	 120_ 	 0  
CAD 	 115 	 0  
ADMIN 	 56 _  
SUB TOTAL 	 0  

REPORT-NONE 	_  
ENGINEER 	 225 	 0  
GET-FA 	 120 	 0  
CET-FS 	 120  
CAD 	 115  
ADMIN 	 50 	 0  
SUB TOTAL 	 0  

SPECIFICATIONS NO 	  
BOOK SPEC, ALL 	ENGINEER 	 225  
MATERIAL SELECTED 	CET - FA 	 120_ 	 0  
AND SHOWN ON 	CET - FS 	 120  
DRAWINGS 	 CAD 	 115- 	 0 .  

ADMIN 	 50 	 0  
SUB TOTAL 	 6 

TRAVEL & M ISC 
ENGINEER 	 225  
CET-FA 	 120 	 0  
CET-FS 	 120 	 0 	 _ 
CAD 	 115 	 0  
'ADMIN 	 56- 	6-  
PERDIEM 	 230  
SUBTOTAL  

PROJECT TOTAL 	 5640 


