CITY OF TEMPE, ARIZONA
PUBLIC WORKS DEPARTMENT
DIVISION OF ENGINEERING

CONTRACT FOR PROFESSIONAL SERVICES

This Contract is made and entered into on the 26th day of May, 2016, by and between the City of
Tempe, an Arizona municipal corporation (“City”), and Jacobs Engineering Group, Inc., a
Delaware corporation (“Consultant™).

City engages Consultant to perform professional services for a project known and described as
Light Rail Transit Crossing Gate Study and Modification Plan — University Drive, Project
No. 6907731 (“Project™).

1. SERVICES OF CONSULTANT

Consultant shall perform the following professional services to City in conformance with
applicable professional standards and in accordance with the degree of care and skill that a
registered professional in Arizona would exercise under similar conditions:

1.1.  Consultant shall perform a study and provide design services, as described in
Exhibit “A” attached.

1.2.  Consultant has assigned Andrew Haines as the project manager for this Contract.
Prior written approval by City is required in the event Consultant needs to change
the project manager. Consultant shall submit the qualifications of the proposed
substituted personnel to City for approval prior to any substitution or change.

1.3. Consultant shall obtain all necessary permits and licenses required for the
performance of its work. Failure of Consultant to obtain said permits prior to the
commencement of its work shall constitute a breach of this Contract.

1.4. Consultant shall prepare and submit a detailed opinion of probable cost of the
Project.

1.5. Consultant shall follow and comply with the Arizona Utility Coordinating
Committee’s Public Improvement Project Guide and the City’s Utility Permit and
Construction Manual, latest revisions, as directed by City.

1.6.  Consultant shall prepare plans and technical specifications per the requirements of
the applicable chapters of the City’s Engineering Design Criteria Manual, latest
revision, and the Maricopa Association of Governments (MAG) Uniform
Standard Details for Public Works Construction as amended by City. All plans
shall be prepared on CADD as required by City. The final original plans shall be
submitted on 3 m! double matte black line mylar and shall be 24” x 36” in size.
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1.7.

1.8.

Consultant shall perform the work in a manner and at times which do not impede
or delay City’s operations and/or functions.

Consultant shall be solely responsible for any repair, replacement, remediation
and/or clean-up of any damage done by Consultant including any impairment of
access to City or other lawful invitees, by such work performed on this Project.

2. TERM OF CONTRACT

Consultant shall complete all services within one hundred fifty (150) calendar days of the date
appearing on the “Notice to Proceed” issued by City. In the event delays are experienced beyond
the control of Consultant, the schedule may be revised as determined by City in its sole
discretion, and pursuant to Section 3, Consultant’s Compensation.

3. CONSULTANT’S COMPENSATION

3.1.

3.2.

3.3.

The method of payment for this Contract is payment by installments. Total
compensation for the services performed shall not exceed $106,604.00, unless
otherwise authorized by City. This fee includes an allowance of $3,000.00 for
reimbursable expenses, which in no event will ever be more than actual cost.

Payment for this Contract shall be based on the following Budget Schedule:

Task Description Method Amount
Phase I Design Services Hourly Not to Exceed $40,295.00

Subtotal Task Amount: $40,295.00
Allowances Method Amount
Phase II Design Services Hourly Not to Exceed $63,309.00
Reimbursable Expenses Not to Exceed $3,000.00

Subtotal Allowances Amount: $66,309.00

Total Compensation
Not to Exceed: $106,604.00

City shall pay Consultant by installments, cach installment based upon monthly
progress reports and related, detailed invoices submitted by Consultant.
Submittals shall be based on the Budget Schedule and shall include supporting
documentation for all Allowances. If Budget Schedule includes an Allowance for
reimbursable expenses, in no event will payment exceed actual cost. Invoices
shall include job titles and hourly rates when applicable. Hourly rates are
established in the attached Exhibit “A” incorporated hereby by this reference and
are in effect for the entire Contract term unless City provides written authorization
for an hourly rate increase. Consultant shall not exceed any of the specified
budget amounts for any Task or Allowance without prior written authorization
from City. City may provide written authorization for the transfer of budget

2
Rev. 09/14/1§



amounts between any of the Tasks or Allowances provided the total Contract
amount does not exceed the amount indicated in Section 3.1.

3.4. If detailed invoice(s) and progress report(s) are approved by City, installment
payments will be made within thirty (30) days after City’s approval.

3.5. Consultant acknowledges and agrees that invoices shall be submitted to City for
review and approval no more than sixty (60) days after work or services have
been performed. City reserves the right to deny in whole or in part, payment to
Consultant, including but not limited to, fees and expenses contained in any
invoice not received by the City within sixty (60) days of the date such work or
services were performed. This in no way shall be construed to waive or diminish
City’s rights and remedies for otherwise withholding funds under Arizona law.

CITY’S RESPONSIBILITIES

4.1. City shall designate a project manager during the term of this Contract. The
project manager has the authority to administer this Contract and shall monitor
compliance with all terms and conditions stated herein. All requests for
information from or a decision by City on any aspect of the work shall be directed
to the project manager.

42.  City shall review requests for information related to the Project by Consultant and
will endeavor to provide a prompt response to minimize delay in the progress of
Consultant’s work. - City will also endeavor to keep Consultant advised
concerning the progress of City’s review of the work. Consultant agrees that
City’s inspection, review, acceptance or approval of Consultant’s work shall not
relieve Consultant of its responsibility for errors or omissions of Consultant or its
subconsultant(s).

4.3. Unless included in Consultant’s services as identified in Section 1, City may
furnish with or without charge, upon Consultant’s reasonable request, the
following information to the extent it is within City’s possession or control:

43.1. One copy of its maps, records, laboratory tests, survey ties, and
benchmarks, or other data pertinent to the services. However, Consultant
shall be solely responsible for searching the records and requesting
specific drawings or information and independently verifying said
information.

4.3.2. Available City data relative to policies, regulations, standards, criteria,
studies, etc., relevant to the Project.

4.3.3. When required, title searches, legal descriptions, detailed ALTA Surveys,
and environmental assessments.
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5.

TERMINATION AND DEFAULT

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

City shall be entitled to terminate this Contract at any time, in its discretion. In
addition, City may terminate this Contract for default, non-performance, breach or
convenience, or abandon any portion of the Project for which services have not
been fully or properly performed by Consultant. Termination shall be
commenced by delivery of written notice delivered to Consultant, personally or
by certified mail at 101 N. 1% Avenue, Suite 3100, Phoenix, Arizona 85003.
Termination shall be effective upon fourteen (14) days of delivery of notice to
Consultant. In addition, this Contract may be terminated pursuant to A.R.S. § 38-
511.

Upon the occurrence of Consultant’s default, non-pertormance or breach of the
Contract, City may recover any and all damages permitted by law or in equity
against Consultant, in addition to termination of the Contract, including but not
limited to compensatory damages, together with all costs and expenses as set forth
in Section 12 herein.

In the event of Consultant’s default, non-performance or breach, City agrees to,
before exercising any right or remedy available to it, give Consultant written
notice of the default, non-performance or breach. For the thirty (30) days
following such notice, Consultant shall have the right to cure such default, non-
performance or breach.

If Consultant fails to cure, immediately after receiving notice of termination from
City, Consultant shall discontinue performance under this Contract and proceed to
close said operations under this Contract. Consultant shall submit a detailed
breakdown of completed work to City for evaluation. City shall have the right to
inspect Consuitant’s work to analyze the services completed. Payment to
Consultant shall be determined by City upon approval or disapproval of the
services completed as of the date of delivery of notice of termination, and
pursuant to Section 5.9.

Within ten (10) days of receipt of notice of termination as set forth herein,
Consultant shall deliver to City all drawings, special provisions, field survey
notes, reports, estimates and any and all other documents or work product
generated by Consultant under the Contract, entirely or partially completed,
together with all unused materials supplied by City.

In the event of such termination or abandonment, Consultant shall be paid only
for those services performed in a good and workmanlike manner, in accordance
with all plans, specifications and governmental requirements completed prior to
receipt of said notice of termination, subject to approval by City. To the extent
permitted by this Contract, such payment may include reimbursable expenses then
incurred by Consultant, in City’s sole discretion.
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5.7.  If the remuneration scheduled hercunder is based upon a fixed fee or definitely
ascertainable sum, the portion of such sum payable shall be proportionate to the
percentage of services completed by Consultant as determined and approved by
City based upon the scope of work set forth in Exhibit “A.” However, in no event
shall the fee exceed that set forth in Section 3 of this Contract.

5.8.  City shall make a determination as to approval or denial of any requested final
payment within sixty (60) days after Consultant has delivered the last of the
completed items and the final appraisal has been submitted to City.

5.9.  The parties agree that in the event of any damages suffered by City as a result of
any inexcusable delay, default, non-performance or breach by Consultant,
Consultant agrees to reimburse City ten percent (10%) of the Contract amount per
Section 3.1 for damages caused by its delay. This sum may be deducted from
Consultant’s payment or anticipated payment for failure to deliver and/or perform
as specified. No premium will be awarded to Consultant for delivery and/or
performance within the Contract term. Waiver by City of any of the provisions
contained in this Section 5.9, or by way of the extension of the Contract term,
shall in no way be deemed to waive or diminish City’s rights available by law or
in equity under the Contract.

6. INSURANCE

Without limiting any obligations or liabilities, Consultant, at its sole expense, shall purchase and
maintain the minimum insurance specified below with companies duly licensed or otherwise
approved by the State of Arizona, Department of Insurance, and with forms reasonably
satisfactory to City. Each insurer shall have a current A.M. Best Company, Inc. rating of not less
than A-VIL Use of alternative insurers requires prior approval from City.

6.1.  General Clauses

6.1.1. Additional Insured. The insurance coverage, except workers’
compensation and professional liability, required by this Contract, shall
name City, its agents, representatives, directors, officials, and employees,
as additional insured, and shall specify that insurance afforded Consultant
shall be primary insurance, and that any self insured retention and/or
insurance coverage carried by City or its employees shall be excess
coverage, and not contributory coverage to that provided by Consultant.
This provision and the naming of the City as an additional insured shall in
no way be construed as giving rise to responsibility or liability of the City
for applicable deductible amounts under such policy(s).

6.1.2. Coverage Term. All insurance required herein shall be maintained in full
force and effect until services required to be performed under the terms of
this Contract are satisfactorily completed and formally accepted; failure to
do so shall constitute a material breach of this Contract.
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6.2.

6.1.3.

6.1.4.

6.1.7.

6.1.9.

Primary Coverage. Consultant’s insurance shall be primary insurance as
respects City, and any insurance or self insurance maintained by City shall
be in excess of Consultant’s insurance and shall not contribute to it.

Claim Reporting. Consultant shall not fail to comply with the claim
reporting provisions of the policies or cause any breach of a policy
warranty that would affect coverage afforded under the policy to protect

City.

. Waiver. The policies for workers’ compensation and general liability

shall contain a waiver of transfer rights of recovery (subrogation) against
City, its agents, representatives, directors, officers, and employces for any
claims arising out of the work of Consultant.

. Deductible/Retention. The policies may provide coverage, which contains

deductibles or self-insured retentions. Such deductible or self-insured
retentions shall not be applicable with respect to the coverage provided to
City under such policies. Consultant shall be solely responsible for
deductible or self-insured retentions and City may require Consultant to
secure the payment of such deductible or self-insured retentions by a
surety bond or an irrevocable and unconditional letter of credit.

Policies and Endorsements. City reserves the right to request and to
receive, within ten (10) working days, information on any or all of the
above policies or endorsements.

Certificates of Insurance. Prior to commencing services under this
Contract, Consultant shall furnish City with certificates of insurance, or
formal endorsements as required by the Contract, issued by Consultant’s
insurer(s), as evidence that policies providing the required coverages,
conditions, and limits required by this Contract are in full force and effect.
Such certificates shall identify this Contract by referencing the Project
number and/or Project name and shall provide for not less than thirty (30)
days advance written notice by certified mail to City of cancellation or
termination of insurance.

Subconsultants/Contractors. Consultant shall include all subconsultants
and subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subconsultant and subcontractor.

Workers’ Compensation.  Consultant shall carry workers’ compensation

insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant’s employees engaged in the performance of the
services; and employer’s liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.
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6.3.

6.4.

6.5.

6.6.

In case services under this Contract are subcontracted, Consultant shall require all
subconsultant(s) to provide workers’ compensation and employer’s liability to at
least the same extent as provided by Consultant.

Automebile Liability. Consultant shall carry commercial/business automobile
liability insurance with a combined single limit for bodily injury and property
damages of not less than $1,000,000 each occurrence regarding any owned, hired,
and non-owned vehicles assigned to or used in performance of Consultant
services. Coverage will be at least as broad as coverage Code 1 “any auto”
(Insurance Service Office policy form CA 0001 1/87 or any replacements
thereof). Such coverage shall include coverage for loading and unloading
hazards.

Commercial General Liability. Consultant shall carry commercial general
liability insurance with a combined single limit of not less than $1,000,000. The
policy shall be primary and include coverage for bodily injury, property damage,
personal injury, products, completed operations, and blanket contractual covering,
but not limited to, the liability assumed under the indemnification provisions of
this Contract, which coverage will be at least as broad as Insurance Service Office
policy form CG 0002 1-11-88 or any replacement thereof.

In the event the general liability insurance policy is written on a “claims made”
basis, coverage shall extend for two (2) years past completion and acceptance of
the services as evidenced by annual certificates of insurance.

Such policy shall contain a “severability of interests” provision (also known as
“cross liability” and “separation of insured”).

Professional Liability. Consultant retained by City to provide the engineering
services required by the Contract will maintain professional liability insurance
covering errors and omissions arising out of the services performed by Consultant
or any person employed by it, with an unimpaired limit of not less than
$1,000,000 each claim and $1,000,000 all claims, or 10% of the construction
budget, whichever is larger. In the event the insurance policy is written on a
“claims made” basis, coverage shall extend for two (2) years past completion and
acceptance of services as evidenced by annual certificates of insurance.

Property Coverage — Valuable Papers. Consultant shall carry property coverage
on all-risk, replacement cost, agreed amount form with valuable papers insurance
sufficient to assure the restoration of any documents, memoranda, reports, or
other similar data relating to the services of Consultant used in the completion of
this Contract.
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HEALTH INSURANCE REQUIREMENTS

7.1.

7.2.

7.3.

7.4.

7.5.

Consultant must certify that it has or will offer health insurance to all eligible
employees working on services set forth in this Contract prior to the performance
of any work or services. An affidavit certifying such offering must be signed in a
form approved by City. All required health insurance must be maintained during
the entire time of the Contract with City. Health insurance pursuant to this
Section 7 is not required for temporary employees or students working part-time
who are enrolled in a recognized educational institution.

The health insurance requirements herein shall apply to all of Consultant’s
eligible employees directly involved with the services set forth in this Contract,
including support and administrative personnel.

Any and all complaints concerning violations of the health insurance requirements
shall be filed, in writing, with the City’s Public Works Department, within thirty
(30) days from discovery of a potential violation. An administrative hearing will
be held before the Public Works Manager, and a written decision of findings will
be provided to the parties to the hearing within ten (10) days thereafter. Appeal
from the decision of the Public Works Manager may be made within ten (10) days
of the date of the decision by filing a notice of appeal in writing with the Public
‘Works Department. If an appeal is timely filed, an administrative hearing will be
held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

Penalties for failing to comply with this Section 7 include, but are not limited to
the following: Consultant may be barred from bidding on, or entering into any
Public Works contract with City for a period of three (3) ycars from the execution
of the Contract.

All Consultants subject to the health insurance requirements shall post in English,
notice of the health insurance requirements at their office and at the job site.

WORK FOR HIRE AND OWNERSHIP OF DELIVERABLES

8.1.

8.2.

Consultant shall ensure that all the results and proceeds of Consultant’s and any
and all work on the Project and any related projects, including that of all agents,
employees, officers, and contractors, shall be owned by City, including the
copyright thereto, as work for hire. In the event, for any reason, such results and
proceeds are not deemed work for hire, Consultant shall be deemed hereby to
have assigned to City all of its right, title and interest in such results and proceeds
and content to City, without limitation.

All work products (electronically or manually generated), including but not

limited to plans, specifications, cost estimates, tracings, studies, design analyses,
original mylar drawings, computer aided drafting and design (CADD) file
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diskettes which reflect all final drawings, and other related products which are
prepared in the performance of this Contract, are the property of City and are to
be delivered to City on the particular type of storage media on which they are
stored (e.g. CD, thumb drive, etc.) before the final payment is made to Consultant.
City shall retain ownership of these original works. If approved in writing by
City, Consultant may retain the originals and supply City with reproducible copies
of the work.

CONFLICT OF INTEREST

9.1.

9.2.

9.3.

94.

Consultant agrees to promptly disclose any and all financial and/or economic
interest in the property, or any property affected by the work, or the Project itself
other than as set forth herein, existing prior to the execution of this Contract.
Further, Consultant agrees to promptly disclose any financial or economic interest
in the Project property or any property affected by the work, if Consultant gains
such interest during the course of this Contract.

If Consultant gains any financial or economic interest in the Project during the
course of this Contract, this may be grounds for terminating this Contract at the
sole discretion of City.

Consultant shall not engage the services on this Contract of any present or former
City employee who was involved as a decision-maker in the selection or approval
processes, or who negotiated or approved billings or contract modifications for
this Contract.

Consultant agrees that it shall not perform services on this Project for any other
contractor, subcontractor, or any supplier, other than City. In addition, Consultant
shall not negotiate, contract, or make any agreement with a contractor,
subcontractor, or any supplier with regard to any of the work under this Contract,
or any services, equipment or facilities to be used on this Project other than with
City.

COVENANT AGAINST CONTINGENT FEES

Consultant affirms that it has not employed or retained any company or person, other than a bona
fide employee working for Consultant to solicit or secure this Contract, and that it has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of the Contract. For breach or violation of this clause, City may terminate this
Contract without liability, or in its discretion may deduct from the Contract price or
consideration, or otherwise recover, the full amount of such fee, commission, percentage
brokerage fee, gift, or contingent fee.
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11. INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify and hold harmless City, its
agents, officers, officials, and employees from and against all claims, damages, losses, liability
and/or expenses, relating to, or arising out of, the negligent acts, errors, mistakes or omissions in
the work, services, or professional services of Consultant, its agents, employees, or any other
person for whose negligent acts, errors, mistakes or omissions in the work, services, or
professional services Consultant may be deemed legally liable in the performance of this
Contract, or any breach of the Contract. Consultant’s duty herein shall arise in connection with
any and all claims for damage, loss, liability and/or expenses attributable to bodily injury,
sickness, disease, death, or injury to, impairment or destruction of any person or property
including loss of use resulting therefrom. The amount and type of insurance coverage
requirement set forth herein will in no way be construed as limiting the scope of the indemnity in
this paragraph.

12.  DISPUTE RESOLUTION

In the event of a dispute concerning or in any way connected to the Contract or subject Project,
the parties agree that the unsuccessful party shall pay to the prevailing party a reasonable sum for
attorneys’ fees, including taxable and non-taxable costs, fees, costs and disbursements of experts,
professionals, paralegals, whether at trial, appeal and/or in bankruptcy court, all of which will be
deemed to have accrued on the commencement of such action and shall be enforceable whether
or not such action is prosecuted to judgment. In addition, should City retain and/or utilize legal
counsel as a result of a breach by Consultant of any term, covenant or provision of this Contract,
in addition to paying any recovery owed to City and/or performing any obligation remaining to
be performed, in order to fully cure such breach or default, Consultant shall reimburse City for
reasonable attorneys’ fees, taxable and non-taxable costs and disbursements, incurred by City in
enforcing Consultant’s obligations, whether or not a legal action is commenced, including but
not limited to the cost of preparing and presenting default notices, demand letters and similar
non-judicial enforcement activities.

13. ADDITIONAL SERVICES

Additional services which are outside the scope of basic services contained in this Contract shall
not be performed by Consultant without prior written authorization from City, at City’s sole
discretion. Additional services, when authorized by an executed contract or an amendment to
this Contract shall be compensated for by a fee mutually agreed upon between City and
Consultant.

14. PROHIBITION ON ASSIGNMENT
This Contract and all duties and obligations of Consultant set forth in this Contract shall not be

assignable except by prior written consent of City, and such prohibition shall extend to and be
binding upon the heirs, executors, administrators, successors, and assigns of Consultant.
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15.

MISCELLANEOUS PROVISIONS

15,1,

15.2.

15.3.

15.4.

Lawful Presence in the United States. Pursuant to A.R.S. §1-502, any
individual/sole proprietor who applies for local public benefits by signing this
Contract shall also sign a sworn affidavit (Exhibit B) and present one of the
documents listed on the affidavit to verify lawful presence in the United States.
This Contract shall not be fully executed by the City if the individual/sole
proprietor fails to sign the affidavit and present one of the listed documents.

Equal Opportunity. City is an equal opportunity, affirmative action employer.
Consultant hereby covenants for itself, its employees, agents, assigns and all
persons claiming under or through it, that it shall not discriminate unlawfully
against any employee or applicant for employment, nor shall it deny the benefits of
this Contract, to any person on the basis of race, color, creed, religion, ancestry,
national origin, physical or mental disability, age, sex, gender, sexual orientation,
gender identity, marital status, or veteran status with regard to discharging
obligations under this Contract. Consultant covenants and agrees that it will comply
in all respects with the applicable provisions of the Executive Order 11246, Title VII
of the Civil Rights Act of 1964, the Americans with Disabilities Act, the Age
Discrimination in Employment Act, the Vietnam Era Veterans’ Readjustment
Assistance Act, the Rehabilitation Act, and any other applicable state and federal
statutes governing equal opportunity. Consultant agrees to post hereinafter in
conspicuous places, available for employees and applicants for employment,
notices to be provided by the contracting officer setting for the provisions of this
clause.

Antidiscrimination. Consultant shall not refuse to hire or employ or bar or
discharge from employment any person, or discriminate against such person in
compensation, conditions, or privileges of employment because of race, color,
gender, gender identity, sexual orientation, religion, national origin, familial
status, age, disability, or United States military veteran status. Consultant shall
provide a copy of its antidiscrimination policy to City to confirm compliance with
this requirement or attest in writing to compliance (Exhibit C).

Legal Compliance. Consultant agrees and covenants that it will comply with any
and all applicable governmental restrictions, regulations and rules of duly
constituted authorities having jurisdiction insofar as the performance of the work
and services pursuant to the Contract, and all applicable safety and employment
laws, rules and regulations, including but not limited to, the Fair Labor Standards
Act, the Walsh-Healey Act, and the Legal Arizona Workers Act (LAWA), and all
amendments thereto, along with all attendant laws, rules and regulations.
Consultant acknowledges that a breach of this warranty is a material breach of
this Contract and Consultant is subject to penalties for violation(s) of this
provision, including termination of this Contract. City retains the right to inspect
the documents of any and all consultants, subconsultants and sub-subconsultants
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15.5.

15.6.

15.7.

15.8.

15.9.

15.10.

performing work and/or services relating to the Contract to ensure compliance
with this warranty. Any and all costs associated with City inspection are the sole
responsibility of Consultant. Consultant hereby agrees to indemnify, defend and
hold City harmless for, from and against all losses and liabilities arising from any
and all violations thereof.

Specially Designated Nationals and Blocked Persons List. Consultant represents
and warrants to City that neither Consultant nor any affiliate or representative of
Consultant (i) is listed on the Specially Designated Nationals and Blocked
Persons List maintained by the Office of Foreign Asset Control, Department of
the Treasury (OFAC) pursuant to Executive Order No. 13224, 66 Fed.Reg. 49079
(“Order™); (ii) is listed on any other list of terrorists or terrorist organizations
maintained pursuant to the Order, the rules and regulations of OFAC or any other
applicable requirements contained in any enabling legislation or other related
Order(s); (iii) is engaged in activities prohibited in the Order; or (iv) has been
convicted, pleaded nolo confendre, indicted, arraigned or custodially detained on
charges involving money laundering or predicate crimes to money laundering.

Consultant further agrees to include the provisions set forth in Sections 15.1
through 15.4 in any and all subcontracts hereunder. Any violation of such
provisions shall constitute a material breach of this Contract.

Effective Date. This Contract shall be in full force and effect only when it has
been approved by the City Council of the City of Tempe, Arizona and when
executed by the duly authorized City officials and the duly authorized agent of
Consultant.

Governing Law. This Contract shall be governed and interpreted by the laws of
the State of Arizona.

Exhibits. All exhibits attached to this Contract are made a part of and are
incorporated into, this Contract. If any inconsistencies exist between this
Contract and any exhibit hereto, the terms of this Contract shall govern.

Force Majeure. Any prevention, delay or stoppage of this Project for a cause
beyond the reasonable control of Consultant due to acts of God, acts of war or
terrorism, fire or other casualty, shall, notwithstanding anything to the contrary
contained herein, excuse the performance of Consultant, for a period equal to such
prevention, delay or stoppage. For purposes of this Section 15.9, a cause shall not
be deemed beyond a party’s control if it is within the control of such party’s
agents, employees, assigns, contractors or subcontractors.

Entire Agreement. This Contract contains all of the agreements of the parties
with respect to the Project and related matters, and no prior agreement,
negotiations, postings, offerings, or understanding pertaining to any such matter
shall be effective for any purpose unless expressly contained herein.

12
Rev, 06/14/15



15.11.

15.12.

15.13.

15.14.

15.15.

15.16.

15.17

Consultant’s Good Standing. Consultant hereby warrants and represents that it is
a Delaware corporation, licensed to do business in the state of Arizona and
currently in good standing, and that it is not now in violation of any agreement,
instrument, contract, law, rule or regulation by which Consultant is bound.

Independent Contractor. Nothing contained in this Contract shall be deemed or
construed by the parties hereto or otherwise, to create the relationship of principal
and agent, partnership, joint venturer, employer and employee, or any association
between City and Consultant. Consultant is an independent contractor and shall
be solely responsible for any unemployment or disability insurance payments, or
any social security, income tax or other withholdings, deductions or payments that
may be required by federal, state or local law with respect to any compensation
paid to Consultant hereunder or for any and all services or materials provided by
or rendered to Consultant hereunder in connection with the work set forth in this
Contract.

Severability. If any provision of this Contract shall, to any extent, be determined
by a court of competent jurisdiction to be invalid or unenforceable, the remainder
of this Contract shall not be affected thereby, and every other term and provision
of this Contract shail be valid and enforceable to the fullest extent permitted by
law.

Time is of the Essence. Time is of the essence in this Contract and each and
every provision herein, except as may expressly be provided in writing by City.

No Waiver. No breach or default hereunder shall be deemed to have been waived
City, except by a writing to that effect signed on behalf of City. No waiver of any
such breach or default shall operate as a waiver of any other succeeding or
preceding breach or default or as a waiver of that breach or default after written
notice thereof and demand by City for strict performance of this Contract.
Acceptance of partial or delinquent payments or performance shall not constitute
the waiver of any right of City.

covenants, conditions and agreements contained in this Contract which are
expressed as surviving the expiration or earlier termination of this Contract, or by
their nature, are to be performed, observed or survive, in whole or in part, after
the termination or expiration of this Contract term, shall survive the termination
or expiration of this Contract.

Survival. Any and all representations, obligations, indemnities, warranties,

Retention of Records. City, through any authorized representative, will have
access to and the right to examine and copy all records, books, papers or
documents related to services rendered under this Contract. Consultant will retain
all books and records related to the services performed for a period of not less
than the greater of any applicable federal law retention requirement or five (5)
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15.18.

15.19.

15.20.

15.21.

15.22.

15.23.

years following termination of this Contract.

Antitrust Violations. City and Consultant recognize that in actual economic
practice overcharges resulting from antitrust violations are in fact borne by City.
Therefore, Consultant assigns to City any and all claims for such overcharges.
Consultant in all subcontracts shall require all subcontractors to likewise assign
all claims for overcharges to City.

Headings. The heading use in this Contract is for ease of reference only and shall
not in any way be construed to limit or alter the meaning of any provision.

No Construction Against Drafting Party. Each party acknowledges that it has had
an opportunity to review the Contract with counsel, and such documents shall not
be construed against any party that is determined to have been the drafter of the
documents.

Notices to Parties:

All notices pursuant to this Contract shall be made in writing and delivered or
mailed by certified mail to the parties at the following addresses:

CITY: CONSULTANT:

Andy Goh, City Engineer

City of Tempe (Printed Name of Signatory)

Public Works/Engineering Dept. Jacobs Engineering Group, Inc.
P.O. Box 5002 101 N. 1* Avenue, Suite 3100
Tempe, AZ 85280 Phoenix, AZ 85003

Non-Appropriation of Funds. If funds appropriated by the City Council or
otherwise allocated to perform the work becomes unavailable for payment by City
under this Contract, City may delay the work for a period up to six (6) months,
after which date if no funds are legally available, City may terminate the Contract
at City’s sole option. In case of any such delay by City, Consultant may suspend
performance of work or services as applicable. However, nothing herein shall be
construed to allow termination of the Contract by Consultant for such delay.

GIS Data Disclaimer. THE CITY OF TEMPE DOES NOT WARRANT THE
ACCURACY, COMPLETENESS, CONDITION, SUITABILITY,
PERFORMANCE, OR CURRENCY OF THE GIS DATA PROVIDED UNDER
THIS CONTRACT. AREAS DEPICTED BY GIS DATA ARE
APPROXIMATE, AND NOT GUARANTEED TO BE ACCURATE TO
STANDARDS FOR MAPPING, SURVEYING OR ENGINEERING. THIS
DATA IS FOR ILLUSTRATIVE PURPOSES ONLY AND SHOULD NOT BE
RELIED UPON FOR SITE-SPECIFIC PURPOSES. THE DATA HEREIN IS
SUBJECT TC CONSTANT CHANGE AND MAY NOT BE COMPLETE,
ACCURATE OR UP-TO-DATE. THE CITY OF TEMPE IN NO WAY
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ASSUMES LIABILITY OR RESPONSIBILITY FOR ANY INCORRECT
DATA OR ANY INFORMATION PROVIDED HEREIN. THE CONSULTANT
ACKNOWLEDGES AND AGREES THAT THE CITY OF TEMPE ASSUMES
NO LIABILITY FOR DAMAGES INCURRED DIRECTLY OR INDIRECTLY
RESULTING FROM INCOMPLETE, INCORRECT OR MISSING
INFORMATION; INCLUDING ANY DIRECT, INDIRECT, SPECIAL OR
CONSEQUENTIAL DAMAGES, HOWEVER CAUSED OR UNDER ANY
THEORY OF LIABILITY, WHETHER IN TORT, CONTRACT, STRICT
LIABILITY OR OTHERWISE. BY WAY OF THE SIGNATURE ON THIS
CONTRACT, THE CONSULTANT ASSUMES ALL LIABILITY FOR
ANY AND ALL DEPENDENCE AND/OR RELIANCE UPON THIS
INFORMATION AND ASSUMES ALL RESPONSIBILITY RELATING
THERETO. ANY AND ALL EXPRESSED OR IMPLIED WARRANTIES,
INCLUDING BUT NOT LIMITED TQ, IMPLIED WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PURPOSE ARE
SPECIFICALLY AND EXPRESSLY DISCLAIMED. CONSULTANT
SHOULD NOT RELY UPON THE GIS DATA WITHOUT PROPER FIELD
VERIFICATION FOR ANY PURPOSE.

[SIGNATURE PAGE TO FOLLOW]

15
Rev. 09/14/15



Light Rail Transit Crossing Gate Study and Modification Plan — University Drive
Project No. 6907731

DATED this day of , 2016.

CITY OF TEMPE, ARIZONA

By:
Mayor
By:
Public Works Director
ATTEST: Recommended By:
City Clerk Aqlzeputy PW Director/City Engineer
APPROVED AS TO FORM:
City Attorney

Consultant warrants that the person who is signing this Contract on behalf of Consultant is
authorized to do so and to execute all other documents necessary to carry out the terms of
this Contract.

CONSULTANT

Jacobs Engineering Group, Inc.

Signature

Printed Name

Title

Federal 1.D. No./Social Security No.

16
Rev. 09/14/15



EXHIBIT A
JACOBS

PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE CITY OF TEMPE, ARIZONA
AND
JACOBS ENGINEERING GROUP INC. (JACOBS)

LIGHT RAIL CROSSING OF UNIVERSITY DRIVE

EVALUATION, RECOMMEDNDATION AND DESIGN TO MODIFY
TRAIN CROSSING GATE TIMING

SCOPE OF WORK

Project Understanding

Light Rail opened in the Valley in 2008 and since that time, there have been traffic delay
issues for vehicles on University Drive where the light rail crosses just west of Rural Rd.
Jacobs understands that westbound trains stopping at the University Dr./Rural Rd.
station activate the crossing gates at the University Drive grade crossing (approx. 450 ft.
west of the station). The gates remain activated while passengers embark and
disembark the train causing excessive gate down time at the crossing resulting in traffic
congestion (especially in peak periods), motorists complaints and the potential for
motorists to go around the activated gates, creating unsafe conditions. Adding to the
train dwell time in the station is a pedestrian crossing immediately west of the station
platform and the many students crossing the tracks to catch a train or departing a train
and crossing the tracks to get to class over the pedestrian crossing. Both of these
movements can cause the train to dwell in the station longer than planned.

Existing Operation:

The existing operations were designed so that the gates activated with a timer just after
the train passes Rural Rd. (east of the station). We understand the design includes a
Train To Wayside Communications (TWC) crossing gate bypass onboard the train —
such that if the train dwells too long in the station, the train operator could bypass the
gate activation, and bring the gates back up to alleviate vehicular traffic at University Dr.

Proposed Operation:
Tempe has requested Jacobs investigate the current operation of the gates and develop

a means to relieve vehicular traffic at University Drive if a westbound train dwells too
long in the station. This would be considered on both tracks for travel in both directions
and for reverse running.
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JACOBS

Project Tasks

P

hase 1 - Concept Development

Concept Development will begin after the initial Phase 1 Notice to Proceed is issued.

Task 101 - Data Collection: Jacobs will gather documentation for the subject area
and review the existing crossing and signal circuit plans, civil, ductbank and roadway
plans for the subject area. Jacobs will perform a site visit and inspection to evaluate
the accuracy of the as-buiit information and ascertain operational conditions for
varying times of the day:

Meet with Valley Metro Signal Engineers and the City of Tempe to review
the issues

- Observe the current operations

- Take measurements between station and crossing

- Check equipment and available space in existing signal and crossing
enclosures
Check for existing conduit/ductbank and spare space at locations for
possible cable installation/relocation
Check for electrical requirements to ensure sufficient power for any
modifications
Determine locations where track clear is triggered

Task 102 - Concept Development Options: Based on the information collected,
National Rail Crossing best practices and coordinating with the City of Tempe and
Valley Metro, Jacobs will develop options to resolve the issues — it is estimated that
there may be between two to four options discussed. Each option will be developed
to allow Rough Order of Magnitude (ROM) costing to be performed.
(DELIVERABLE - Preliminary Report detailing options and ROM estimate)

Task 103 - Options Evaluation: Jacobs will assist the City of Tempe with evaluating
the options to determine the most feasible option to carry forward with final design.

Task 104 — Report: Jacobs will document the options that were developed, the

evaluation of the options and the selected option that will be designed in a brief
written report (DELIVERABLE - Final Report detailing options and ROM estimate).
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JACOBS

Phase 2 - Concept Implementation

Concept Implementation will begin after the design solution is determined and the
Phase 2 Notice to Proceed is issued.

At this time we do not know all of the options available to rectify the problem. However,
the following is a brief description of the preliminary alternatives being considered:

1) Simple Solution: Use the existing TWC loop that is currently in the design. This is
the simplest solution since we understand the equipment is already in place. This
would allow the train operator to deactivate the gates from his on-board TWC
control panel if delayed at the station, then reactivate the gates before leaving
the station.

2) Modify the existing track circuits so that the gates do not activate with the train in
the station. This is the most complex solution since it involves circuitry
modifications, installation of cable and possibly installing insulated joints. If the
distance from the platform to the crossing is sufficient, the gates would not need
to be activated when the train is stopped in the station. This would require
splitting or shortening the existing track circuit so that when the train left the
platform the gates would activate.

We have included the cost of alternatives 1 & 2 in our cost proposal as allowances.
The actual final design cost will depend on either one of the alternatives above or a
different alternative once a full review and inspection are performed. Allowances will
be utilized only if authorized in writing by the City of Tempe.

Task 201 — Preliminary Design Development: The preferred option will be developed

into preliminary construction documents at an approximate 50% level of completion.

These documents will be submitted for review and comments. Constructability of the

project will be evaluated. All comments will be resolved by the project team before

commencing with the final task.

Deliverables:

« Preliminary design drawings including signal/crossing circuits and ductbank
layouts (electronic CADD files and 11"x17" hardcopies)

» Preliminary specifications (if necessary)

= Preliminary Probable Cost of Construction

Task 202 — Final Design Development: Jacobs will finalize the documents. The
documents will be in a state of completion which will allow competitive procurement
of construction contract.
Deliverables:
» Final design drawings including signal/crossing circuits and ductbank layouts

(electronic CADD files, PDF files and 24"x36" mylars)
» Final specifications (as necessary)
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JACOBS

+ Final cost estimate

Assumptions:

No bid phase or construction phase support has been included in the estimate. No
construction phase services have been included in this estimate.

Permit fees/plan approval fees from the City of Tempe are not included in the estimate.

Schedule:

Jacobs is prepared to start this work immediately upon your notice to proceed (NTP).
Phase 1 will be completed within 5 weeks with a hold point to determine the direction of
the project for Phase 2. Phase 2 will be completed in 8 weeks assuming one week
review time between 50% and final design.

Fee:

Please see the attached for the detailed fee schedule along with the hours by task.

Phase 1: $40,295
Printing/Travel Allowance 3 3.000
SubTotal: $43,295

Alt. 1 Design Allowance  $14,992
Alt. 2 Design Allowance  $63,309

Total w/ Alt. 1: $ 58,287
Total w/ Alt. 2: $106.604
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JACOBS

Derivation of Cost Proposal

Street-Rail Grade Crossing and Signal System modifications at University Drive and University Dr. / Rural

Station to correct excessive crossing gate downtime with westbound train in station.

Contract No.: TBD
(Figures Rounded to Nearest $1.00)

ESTIMATED DIRECT LABOR - PHASE 1 (CONCEPT DEVELOPMENT)

Estimated Labor
Classification Labor-Hours Hourly Rate Costs
Train Systems Manager 16 $106.00 $1,696
Train Signal Designer 60 $90.13 $5,408
Electrical Engineer 48 $45.00 $2,160
Traffic Signal Manager 8 $70.00 $560
Train Signat Specialist 80 $80.34 $6,427
Civil Engineer 8 $50.00 $400
220
Total Direct Labor $16,651
120% Overhead $19,981
Total Labor Cost PHASE 1 36,632
Profit { 10.0%) 3,663
Phase 1 Total Cost (Not-to-Exceed) = § 40,295
ESTIMATED DIRECT EXPENSES - ALLOWANCE
Description Cost
Travel $2,500
Prinitng/Reproduction $500
Total Direct Expense Allowance 3,000
ESTIMATED DIRECT LABOR - ALT. 1 DESIGN ALLOWANCE (CONCEPT IMPLEMENTATION)
Estimated Labor
Classification Labor-Hours Hourly Rate Costs
Train Systems Manager 4 $106.00 $424
Train Signal Designer 24 $90.13 $2,163
Electrical Engineer 0 $45.00 $0
Traffic Signal Manager 24 $70.00 $1,680
Train Signal Specialist 24 $80.34 $1,928
Civil Engineer 0 $50.00 $0
76
Total Direct Labor $6,195
120% Overhead $7.434
Total Labor Cost Option 1 $13,629
Profit ( 10.0%) 1,363
Alt. 1 Total Cost (Not-to-Exceed) = $14,992

File: Fee Proposal - VM-COT Train Signal-030816




JACOBS

Derivation of Cost Proposal
Street-Rail Grade Crossing and Signal System modifications at University Drive and University Dr. / Rural
Station to correct excessive crossing gate downtime with westbound train in station.
Contract No.: TBD
(Figures Rounded to Nearest $1.00)

ESTIMATED DIRECT LABOR - ALT. 2 DESIGN ALLOWANCE (CONCEPT IMPLEMENTATION)

Estimated Lahor
Classification Labor-Hours Hourly Rate Costs
Train Systems Manager 4 $106.00 $424
Train Signal Designer 68 $90.13 $6,129
Electrical Engineer 80 $45.00 $3,600
Traffic Signal Manager 28 $70.00 $1,960
Train Signal Specialist 140 $80.34 $11,248
Civil Engineer 56 $50.00 $2.800

376

Total Direct Labor $26,161
120% Overhead $31,393

Total Labor Cost Option Zﬁ
Profit ( 10.0%) $ 5755
Alt. 2 Total Cost (Not-to-Exceed) = $63,300
Total Project Cost {(Not-to-Exceed)w/Alt 1 = $58,287
B Total Project Cost (Not-to-Exceed)w/Alt 2 = $106,604
| March 9, 2016
Andrew Haines Date

Project Manager

File: Fee Proposal - VM-COT Train Signal-030816



JACOBS

l.abor Hours

Street-Rail Grade Crossing and Signal System modifications at University Drive and University Dr. / Rural
Station to correct excessive crossing gate downtime with westbound train in station.

Contract No.: TBD

roadway modifications as necessary to support the project.
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_ Hourly Rates 5106 .00 | $280 13 | $4500 | $7000 { $80.34 185000
PHASE 1 - Concept Development : =
Data Collection - Site inspection, document retrieval, technical 20 32 52
Concept Development Options (2-4 concepts developed) 4 16 16 4 16 56
Options Evaluation 4 8 16 4 8 8 48
Report 8 16 16 24 64
TOTAL: PHASE 1 16 60 48 8 80 8 220
Alt. 1 Design - Concept implementation
Preliminary Desigh Development (50%) 16 16 16 48
Final Design Deveiopment (100%) 8 8 8 24
0
TOTAL: PHASE 2 4 24 0 24 24 0 76
Alt. 2 Design - Concept Implementation ,
Preliminary Design Development (50%) 48 56 16 100 32 252
Final Design Development (100%) 20 24 12 40 24 120
0
TOTAL: PHASE 2 4 68 80 28 140 56 376
LABOR DEFINITIONS
1 Train Systems Manager: The Train Systems Manager is a senior level engineer responsible for
setting overall direction, providing oversight and resources 1o the project team.
2 Train Syslems Designer: A senior staffer responsible for implementing the direction provided by the
Train Systems Manager. Immersed in the design and directs the Team on a day by day basis.
3 Electrical Engineer: A mid-level employee responsible for the portions of the project which do not
reguire in depth train control knowledge.
4  Traffic Signal Manager: A senior level traffic engineer. This staffer will allow coordination with the
traffic signals at the intersection.
5  Train Signal Specialist: A mid-level train signal expert who develops the plans and details of the
design.
6  Civil Engineer: A mid-level employee responsible for developing the trenching, ductbank, devil strip,




JACOBS

Derivation of Cost Proposal
Street-Rail Grade Crossing and Signal System modifications at University Drive and University Dr. / Rural
Station to correct excessive crossing gate downtime with westbound train in station.
Contract No.: TBD

TRAVEL:

Travel (2 nights), Air fare, hotel, Misc Exp. 1 $ 2,500
MILEAGE (Personal Vehicle)

Destination  #Trips Miles/Trip Cost/Mile Cost

0 34 $ 0575 § +
0 28 $ 05675 8 -
TRAVEL TOTAL: $2,500
PRINTING/MISCELLANEOUS:
DESCRIPTION #Units Cost/Unit Cost

5 $100 $500.00

MISCELLANEOUS SUBTOTAL.: $500

DIRECTS TOTAL: $3.000



Steven Diana

Professional Background

Education
MBA, New York Institute
of Technology Old
Westbury, NY. 2005

BT, Electro-Mechanical
Computer Technology.
New York Institute of
Technology, Old
Westbury, NY. 1985

AS, Electronic

Technology Nassau
Community Coilege
Uniondale, NY, 1982

Professional Associations
Amerncan Railway
Engineenng and
Maintenance-of-Way
Association (AREMA),
Member since 1808,
Member of Highway Grade
Crossing Commities 36

Entered the profession In
1985

Joined Jdacobs in
2013

Steven Diana has over 30 years of experience directly related to signal
design and construction. Steve is a Signal Engineer who spent the major part
of his career at MTA Long Island Rail Road. Starting at Junior Engineer in
1885, Steven progressed through the organization to Principal Manager —
Signal Design, Research and Development. In this role, Steven managed of
the Signal Design Department with 15 designers and engineers, the SCADA
Group with two engineers and the FRA Testing Group with four engineers.

Relevant Project Assignments

Amtrak/NYSDOT Empire Corridor — Hudson Line Grade Crossing and
Signal Improvements, NY

Steve is currently the Deputy Project Manager for the Construction Phase of
the project. The project included the replacement of 63 miles of signal, power
and communications cable. In addition, a number of grade crossing control
systems were redesigned and communications fiber interface locations were
designed. The project was funded by NYSDOT.

PATCO — Control Center System Specification Review.

Performed a review of the draft specifications for a new central traffic
control and Power SCADA system.

Franklin Yard Project, Monaca, PA — Steve provided design for 17
controlled switches used in the yard and fo tie into the CSX main. The
designs included vital and non-vital systems utilizing switch indication
signals.

Fort Worth Transportation Authority - TEX Rail Commuter Rail, TX:
Responsible for reviewing signal design submittals (completed 30% & 60%
reviews), developing estimates and providing signal advisement as required.

Oklahoma City Street (maps3) Project: Providing signal design for
streetcar system including Train to Wayside (TWC) development. Provided
30% and 60% Signal Design and Specifications.

Metro-North Railroad Customer Service Initiatives, NY & CT: Project
includes designing new communications systems for customer interface and
security, including integrated public address, variable message signs and
security cameras. All systems will be accessible from Grand Central
Terminal. Performed station surveys to document existing systems and
currently developing 30% design.

Indiana DOT Ohic River Bridge — East End Grade Crossing Project, IN:
Provided R&D and Design review for Crossing and traffic preemption design
at roundabout intersection.

Canarsie Tunnel Rehabilitation, New York City Transit Authority
(NYCT), NY: Providing design review for signal system modifications to the
Canarsie Tunnel due Hurricane Sandy tunnel rehabilitation. Signal system
utilizes underlying conventional signal system and a CBTC system.

Select Project Experienze with Other Firms



MTA Long Island Rail Road

Principal Manager — Signal Design, Research and Development
(Responsible for the management of the Signal Design Department with 15
designers and engineers, the SCADA Group with 2 engineers and the FRA
Testing Group with 4 engineers. Responsibilities, besides management of
personnel, included:

» Developing technical scopes and cost proposals for signal design
projects, review 3rd party Engineering Vendor and Consultant
contract proposals, selecting Vendors and Censultants.

¢ Hiring and developing qualified staff.

» Reviewing and checking signal designs, developing and approving
design standards, specifications and test procedures.

Researching and developing new products and systems.
Managing maintenance and repair of Signal SCADA systems
(ARINC, Alstom PTM, Ansaldo, QEI), developed Signal SCADA
Central Cantrol Specs & RFP.

»  Worked with FRA in modifying the signal system over two movable
bridges that were being permanently closed, provided signal design,
circuit checking and FRA application.

» Reviewing FRA regulation proposals and changes.

= Coordinate with outside agencies (FRA, NYSDOT, PTSB, local
Counties and townships) to ensure compliance with requirements and
reguiations for Signal and Highway Grade Crossing Systems.

» Supporting LIRR during incidents, failures and major installations.

* Provide management support other LIRR departments and systems.

Engineer — FRA/LIRR Testing and Inspection
Managed the performance of FRA mandated and LIRR required testing for
the Signat Department that included administration, record keeping, and
compliance. Suppoerted FRA inspections, audits and hours of service
requirements. Tests and Inspections included:

* Interlocking tests — switches, signals, locking, etc.... (60

Interlockings)

» Highway Grade Crossing Tests (approx.. 300 crossings)

» Movable Bridge Tests (3 movable bridges)

» Device Tests — Cables, Relays, Track Circuits

* Microprocessor Interlocking Systems
Worked with local Governments, municipalities, and roadway owners to
support highway grade crossing maintenance and improvements. Developed
FRAJLIRR tests for new signal installations. Developed and maintained
signal department rules and testing procedure manuals.
Supervisor — Signal
Assisted the Manager LIRR/FRA Tests and Inspection in writing LIRR and
FRA tests for signal projects and developing new test forms and methods to
improve field testing efficiency and quality.
Supervisor — Signal
Assisted the Engineer Signal Construction in ptanning, organizing and
facilitating signai projects and providing support for other department projects.
Signal Circuit Designer
Designed and analyzed signal circuits for use in new and existing signal
systems resulting in safe, reliable, and efficient train operation.
Assistant Signal Circuit Designer
Assisted in the design and analysis of electrical circuits used in signal
systems to provide safe, reliable, and efficient train operation.



EXHIBIT B
AFFIDAVIT DEMONSTRATING LAWFUL
PRESENCE IN THE UNITED STATES

ARS §§1-501 and 502 require completion of the form to apply to the City for a local public benefit (defined as a
grant, contract or loan). You must demonstrate through the presentation of one of the following documents that you
are lawfully present in the United States.

LAWFUL PRESENCE IN THE UNITED STATES CAN BE DEMONSTRATED BY
PRESENTATION OF ONE (1) OF THE DOCUMENTS LISTED BELOW.

Please present the document indicated below to the City. It mailing the document, attach a copy of the document to this Affidavit. (I the
documeni may not be copied, present the documen( in person to the City for review and signing of the affidavit.)

L. An Arizona driver license issued after 1996.
Print first 4 numbers/letters from license: e

2. An Arizona non-operating identification License.
Print first 4 numbers/letters: o

3. A birth certificate or delayed birth certificate issued in any state, territory or possession of the United States.
Year of birth: . Place of birth:

o 4, A United States Certificate of Birth abroad.

Year of birth: . Place of birth:

5. A Unized States passpoert.
Print first 4 numbers/letters on Passport.

6. A foreign passport with a United States Visa.
Print first 4 numbers/letters on Passport
Print first 4 numbers/letters on Visa

A An [-94 form with a photograph.
Print first 4 numbers on [-94:

3. A United States Citizenship and Immigration Services Employment Authorization Document (EAD).
Print first 4 numbers/letters on EAD:

9. Refugee travel document.
Date of Issuance: Refugee Country:

10, A United States Certificate of Naturalization.
Print first 4 digits of CIS Reg. No.:

11. A United States Certificate of Citizenship.
Date of Issuance: Piace of Issuance:

12. A tribal Certificate of Indian Blood.

Date of Issuance: Name of Tribe:
13. A tribal or Bureau of Indian Affairs Affidavit of Birth.
Year of Birth: Place of Birth:

i DO SWEAR GR AFFIRM UNDER PENALTY OF LAW THAT ! AM LAWFULLY PRESENT
IN THE UNITED STATES AND THAT TEE DCCUMENT [ PRESENTED ABOVE AS
VERIFICATION IS TRUE.

Signature Business/Company (if applicable)
Print Name Address
Date:

City, State, Zip Code

OFFICE USE ONLY: EMPLOYEE NAME:

EMPLOYEE NUMBER:
ALL VIOLATIONS OF FEDERAL IMMiGRATION LAW SHALL BE REPORTED TO 1-866-
347-2423,




T Tempe

EXHIBIT C
AFFIDAVIT OF COMPLIANCE WITH TEMPE CITY CODE
CHAPTER 2 ARTICLE VIII SECTION 2-603(5)

Per Tempe City Code Chapter 2 Article VIII Section 2-603(5), it is unlawful for a City vendor or
City contractor, because of race, color, gender, gender identity, sexual orientation, religion,
national origin, familial status, age, disability, or United States military veteran status, to refuse
to hire or employ or bar or discharge from employment any person, or to discriminate against
such person in compensation, conditions, or privileges of employment.

City vendors and contractors shall provide a copy of their antidiscrimination policy to City to
confirm compliance with this requirement or attest in writing to compliance.

= CONTRACTOR means any person who has a contract with the City.

* VENDOR means a person or firm in the business of selling or otherwise providing
products, materials, or services.

CONTRACTOR/VENDOR, select one:

_Current copy of antidiscrimination policy attached

OR
I hereby certify (contractor/vendor) to be
in compliance with Tempe City Code Chapter 2 Article VIII Section 2-603(5).
Date:
Signature
Print Name Title

Company



CITY OF TEMPE
TEMPE, ARIZONA
DEPARTMENT OF PUBLIC WORKS

AFFIDAVIT OF GENERAL CONTRACTOR / PRIME CONSULTANT

REGARDING
HEALTH INSURANCE
, Arizona
Date
Light Rail Transit Crossing Gate Study and Modification Plan — University Drive
Project No. 6907731
I hereby certify that (name of company) currently has, and

all of its major subcontractors/sub-consultants, defined as doing work in excess of $30,000.00, will have, during the
course of this contract, health insurance for all employees working on this project and will offer health insurance
coverage to eligible dependents of such employees, as defined in the accompanying Guidelines. The company’s
health insurance is as follows:

Name of Insurance Company:

Type of Insurance (PPO, HMO, POS, INDEMNITY):

Policy No.:

Policy Effective Date (MM/DD/YY):

Policy Expiration Date (MM/DD/YY):

Signed and dated at , this day of , 2016,

Genera! Contractor/Prime Consultant

By:
STATE OF ARIZONA )
) ss
COUNTY OF MARICQOPA )
SUBCRIBED AND SWORN to before me this day of _, 2016,
Notary Public

My commission expires:

AFF-1



City of Tempe
Guidelines for Implementation of Health Insurance

These Guidelines are provided for purposes of implementing Resolution No. 2000.73, which
requires all employees of prime consultants, general contractors and major subconsultants and
subcontractors to have health insurance and to offer health insurance to their eligible dependants,
as determined at the start of each project. Questions regarding these guidelines should be
directed to the City of Tempe Engineering Division at (480) 350-8200.

1.

All Prime Consultants who enter into a Public Works contract or General Contractors who
bid on Public Works projects that are advertised for bid and enter into a contract in excess of
$30,000 with the City of Tempe after January 1, 2001, are required to sign an affidavit in the
form attached hereto. The prime consultant or general contractor shall require that all major
subconsultants or subcontractors, defined as entities doing work in excess of $30,000,
comply with the health insurance requirements. In signing the affidavit, prime consultants
and general contractors may refer to and rely upon these Guidelines for interpretation.

Health insurance is required for permanent employees who work for the
consultant/contractor more than one hundred and twenty (120) days in any calendar year. A
“work day” consists of any time within a twenty-four hour petiod, regardless of number of
hours that the individual is paid. This requirement excludes students working part-time who
are enrolled in a recognized educational institution. Many companies have a grace period or
a qualifying period prior to commencement of insurance coverage, which is acceptable so
long as the employee coverage begins by the 120™ day of contract signing. Temporary
employees will be covered to the same extent as the City of Tempe covers temporary
employees as determined at the start of each project.

If a contractor is a "Union" shop and withholds union dues from employees for health
insurance coverage that is also offered to their eligible dependents and meets all City
requirements, the Contractor may so note on the required affidavit.

The health insurance requirements herein apply to all employees that are directly involved
with the City of Tempe project including support and administrative personnel.

Health insurance coverage must be maintained during the entire time of the contract,
including any warranty periods, with the City.

All complaints concerning violations of the health insurance requirements shall be filed by an
employee, in writing, with the Public Works Department, within thirty (30) days from
discovery of the violation. An administrative hearing will be held before the Public Works
Director, and a written decision of findings will be provided to the parties to the hearing
within ten (10) days thereafter. Appeal from the decision of the Public Works Director may
be made within ten (10) days of the date of the decision by filing a notice of appeal in writing
with the Public Works Department. If an appeal is timely filed, an administrative hearing
will be held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

In the event of a finding by the City of a violation of the insurance provisions, the company
in violation of the provision shall be barred from bidding on, or entering into, any public
works contract with the City for a minimum period of three (3) years.

AFF-2



8. All consultants and contractors subject to the health insurance requirements shall post, in
English and Spanish, notice of the health insurance requirements at their office and at the job
site. Signs for posting will be provided by the City.

These "Guidelines for Implementation of Health Insurance”, issued and dated this 21st day of
August, 2002, hereby amend all guidelines previously issued.

I
(8
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