CITY OF TEMPE, ARIZONA
PUBLIC WORKS DEPARTMENT
DIVISION OF ENGINEERING

CONTRACT FOR PROFESSIONAL SERVICES

This Contract is made and entered into on the 8th day of December, 2016, by and between the
City of Tempe, an Arizona municipal corporation (“City”), and Arrington Watkins Architects,
L.L.C., an Arizona limited liability company (“Consultant”).

City engages Consultant to perform professional services for a project known and described as
Fire Medical Rescue Station No. 7, Project No. 5608001 (“Project”).

1. SERVICES OF CONSULTANT

Consultant shall perform the following professional services to City in conformance with
applicable professional standards and in accordance with the degree of care and skill that a
registered professional in Arizona would exercise under similar conditions:

1.1.

1.2

1.3.

1.4.

L.5.

1.6.

1.7.

Consultant shall provide design services, as described in Exhibit “A” attached.

Consultant has assigned Matt Gorman as the project manager for this Contract.
Prior written approval by City is required in the event Consultant needs to change
the project manager. Consultant shall submit the qualifications of the proposed
substituted personnel to City for approval prior to any substitution or change.

Consultant shall prepare and submit a detailed opinion of probable cost of the
Project.

Consultant shall follow and comply with the Arizona Utility Coordinating
Committee’s Public Improvement Project Guide and the City’s Utility Permit and
Construction Manual, latest revisions, as directed by City.

Consultant shall prepare plans and technical specifications per the requirements of
the applicable chapters of the City’s Engineering Design Criteria Manual, latest
revision, and the Maricopa Association of Governments {(MAG) Uniform
Standard Details for Public Works Construction as amended by City. All plans
shall be prepared on CADD as required by City. The final original plans shall be
submitted on 3 ml double matte black line mylar and shall be 24” x 36” in size.

Consultant shall be responsible to redesign the Project at no additional cost to
City if required to build within the Contract specified budget.

Consultant shall submit all final construction documents in both hard copy and
electronic format. Plans shall be MicroStation or AutoCAD compatible and all



1.8.

1.9.

1.10.

other documents shall be Microsoft Office compatible. The software version used
shall be compatible to current City standards. Other support documents, for
example, structural calculations, drainage reports and geotechnical reports, shall
be submitted in hard copy only.

Consultant shall obtain all necessary permits and licenses required for the
performance of its work. Failure of Consultant to obtain said permits prior to the
commencement of its work shall constitute a breach of this Contract,

Consultant shall perform the work in a manner and at times which do not impede
or delay City’s operations and/or functions.

Consultant shall be solely responsible for any repair, replacement, remediation
and/or clean-up of any damage done by Consultant including any impairment of
access to City or other lawful invitees, by such work performed on this Project.

2. TERM OF CONTRACT

Consultant shall complete all services within six hundred (600) calendar days of the date
appearing on the “Notice to Proceed” issued by City. In the event delays are experienced beyond
the control of Consultant, the schedule may be revised as determined by City in its sole
discretion, and pursuant to Section 3, Consultant’s Compensation.

3. CONSULTANT’S COMPENSATION

3.1.

3.2.

The method of payment for this Contract is payment by installments. Total
compensation for the services performed shall be the sum of $380,412.00, unless
otherwise authorized by City. This fee includes an allowance of $2,000.00 for
reimbursable expenses, which in no event will ever be more than actual cost.

Payment for this Contract shall be based on the following Budget Schedule:

Task Description Method Amount
Design Services Sum of $366,312.00

Subtotal Task Amount; $366,312.00
Allowances Method Amount
Owner’s Allowance Not to Exceed $5,000.00
Utility Potholing Not to Exceed $5,000.00
Percolation Testing Not to Exceed $2,100.00
Reimbursable Expenses Not to Exceed $2,000.00

Subtotal Allowances Amount: $14,100.00

Total Compensation
Not to Exceed: $380,412.00



3.3.  City shall pay Consultant by installments, each installment based upon monthly
progress reports and related, detailed invoices submitted by Consultant.
Submittals shall be based on the Budget Schedule and shall include supporting
documentation for all Allowances. If Budget Schedule includes an Allowance for
reimbursable expenses, in no event will payment exceed actual cost. Invoices
shall include job titles and hourly rates when applicable. Hourly rates are
established in the attached Exhibit “A” incorporated hereby by this reference and
are in effect for the entire Contract term unless City provides written authorization
for an hourly rate increase. Consultant shall not exceed any of the specified
budget amounts for any Task or Allowance without prior written authorization
from City. City may provide written authorization for the transfer of budget
amounts between any of the Tasks or Allowances provided the total Contract
amount does not exceed the amount indicated in Section 3.1.

3.4. If detailed invoice(s) and progress report(s) are approved by City, installment
payments will be made within thirty (30) days after City’s approval.

3.5. Consultant acknowledges and agrees that invoices shall be submitted to City for
review and approval no more than sixty (60) days after work or services have
been performed. City reserves the right to deny in whole or in part, payment to
Consultant, including but not limited to, fees and expenses contained in any
invoice not received by the City within sixty (60) days of the date such work or
services were performed. This in no way shall be construed to waive or diminish
City’s rights and remedies for otherwise withholding funds under Arizona law.

CITY’S RESPONSIBILITIES

4.1.  City shall designate a project manager during the term of this Contract. The
project manager has the authority to administer this Contract and shall monitor
compliance with all terms and conditions stated herein. All requests for
information from or a decision by City on any aspect of the work shall be directed
to the project manager.

42. City shall review requests for information related to the Project by Consultant and
will endeavor to provide a prompt response to minimize delay in the progress of
Consultant’s work. City will also endeavor to keep Consultant advised
concerning the progress of City’s review of the work. Consultant agrees that
City’s inspection, review, acceptance or approval of Consultant’s work shall not
relieve Consultant of its responsibility for errors or omissions of Consultant or its
subconsultant(s).

4.3.  City reserves the right to conduct an independent value engineering review of the
Project.

4.4. City may retain a consulting firm to prepare an estimate of construction costs.
City may choose not to bid the Project unless and until all estimates received fall



4.5,

within a reasonable variance, as determined by City.

Unless included in Consultant’s services as identified in Section 1, City may
furnish with or without charge, upon Consultant’s reasonable request, the
following information to the extent it is within City’s possession or control:

4.5.1. One copy of its maps, records, laboratory tests, survey ties, and
benchmarks, or other data pertinent to the services. However, Consultant
shall be solely responsible for searching the records and requesting
specific drawings or information and independently verifying said
information.

4.5.2. Available City data relative to policies, regulations, standards, criteria,
studies, etc., relevant to the Project.

4,5.3. When required, title searches, legal descriptions, detailed ALTA Surveys,
and environmental assessments.

5. TERMINATION AND DEFAULT

5.1,

5.2

5.3.

5.4.

City shall be entitled to terminate this Contract at any time, in its discretion. In
addition, City may terminate this Contract for default, non-performance, breach or
convenience, or abandon any portion of the Project for which services have not
been fully or properly performed by Consultant. Termination shall be
commenced by delivery of written notice delivered to Consultant, personally or
by certified mail at 5240 North 16" Street, Suite 101, Phoenix, Arizona 85016.
Termination shall be effective upon fourteen (14) days of delivery of notice to
Consultant. In addition, this Contract may be terminated pursuant to A.R.S. § 38-
511.

Upon the occurrence of Consultant’s default, non-performance or breach of the
Contract, City may recover any and all damages permitted by law or in equity
against Consultant, in addition to termination of the Contract, including but not
limited to compensatory damages, together with all costs and expenses as set forth
in Section 12 herein.

In the event of Consultant’s default, non-performance or breach, City agrees to,
before exercising any right or remedy available to it, give Consultant written
notice of the default, non-performance or breach. For the thirty (30) days
following such notice, Consultant shall have the right to cure such default, non-
performance or breach.

If Consultant fails to cure, immediately after receiving notice of termination from
City, Consultant shall discontinue performance under this Contract and proceed to
close said operations under this Contract. Consultant shall submit a detailed
breakdown of completed work to City for evaluation. City shall have the right to



3.5.

5.6.

5.7.

5.8.

5.9.

inspect Consultant’s work to analyze the services completed. Payment to
Consultant shall be determined by City upon approval or disapproval of the
services completed as of the date of delivery of notice of termination, and
pursuant to Section 5.9,

Within ten (10) days of receipt of notice of termination as set forth herein,
Consultant shall deliver to City all drawings, special provisions, field survey
notes, reports, estimates and any and all other documents or work product
generated by Consultant under the Contract, entirely or partially completed,
together with all unused materials supplied by City.

In the event of such termination or abandonment, Consultant shall be paid only
for those services performed in a good and workmanlike manner, in accordance
with all plans, specifications and governmental requirements completed prior to
receipt of said notice of termination, subject to approval by City. To the extent
permitted by this Contract, such payment may include reimbursable expenses then
incurred by Consultant, in City’s sole discretion.

If the remuneration scheduled hereunder is based upon a fixed fee or definitely
ascertainable sum, the portion of such sum payable shall be proportionate to the
percentage of services completed by Consultant as determined and approved by
City based upon the scope of work set forth in Exhibit “A.” However, in no event
shall the fee exceed that set forth in Section 3 of this Contract.

City shall make a determination as to approval or denial of any requested final
payment within sixty (60) days after Consultant has delivered the last of the
completed items and the final appraisal has been submitted to City.

The parties agree that in the event of any damages suffered by City as a result of
any inexcusable delay, default, non-performance or breach by Consultant,
Consultant agrees to reimburse City ten percent (10%) of the Contract amount per
Section 3.1 for damages caused by its delay. This sum may be deducted from
Consultant’s payment or anticipated payment for failure to deliver and/or perform
as specified. No premium will be awarded to Consultant for delivery and/or
performance within the Contract term. Waiver by City of any of the provisions
contained in this Section 5.9, or by way of the extension of the Contract term,
shall in no way be deemed to waive or diminish City’s rights available by law or
in equity under the Contract.

6. INSURANCE

Without limiting any obligations or liabilities, Consultant, at its sole expense, shall purchase and
maintain the minimum insurance specified below with companies duly licensed or otherwise
approved by the State of Arizona, Department of Insurance, and with forms reasonably
satisfactory to City. Each insurer shall have a current A.M. Best Company, Inc. rating of not less
than A-VII. Use of alternative insurers requires prior approval from City.



6.1.

General Clauses

6.1.1.

6.1.2,

6.1.3.

6.1.5.

6.1.6.

6.1.7.

6.1.8.

Additional Insured. The insurance coverage, except workers’
compensation and professional liability, required by this Contract, shall
name City, its agents, representatives, directors, officials, and employees,
as additional insured, and shall specify that insurance afforded Consultant
shall be primary insurance, and that any self insured retention and/or
insurance coverage carried by City or its employees shall be excess
coverage, and not contributory coverage to that provided by Consultant.
This provision and the naming of the City as an additional insured shall in
no way be construed as giving rise to responsibility or liability of the City
for applicable deductible amounts under such policy(s).

Coverage Term. All insurance required herein shall be maintained in full
force and effect until services required to be performed under the terms of
this Contract are satisfactorily completed and formally accepted; failure to
do so shall constitute a material breach of this Contract.

Primary Coverage. Consultant’s insurance shall be primary insurance as
respects City, and any insurance or self insurance maintained by City shall
be in excess of Consultant’s insurance and shall not contribute to it.

4. Claim Reporting. Consultant shall not fail to comply with the claim

reporting provisions of the policies or cause any breach of a policy
warranty that would affect coverage afforded under the policy to protect
City.

Waiver. The policies for workers’ compensation and general liability
shall contain a waiver of transfer rights of recovery (subrogation) against
City, its agents, representatives, directors, officers, and employees for any
claims arising out of the work of Consultant.

Deductible/Retention. The policies may provide coverage, which contains
deductibles or self-insured retentions. Such deductible or self-insured
retentions shall not be applicable with respect to the coverage provided to
City under such policies. Consultant shall be solely responsible for
deductible or self-insured retentions and City may require Consultant to
secure the payment of such deductible or self-insured retentions by a
surety bond or an irrevocable and unconditional letter of credit.

Policies_and Endorsements. City reserves the right to request and to
receive, within ten (10) working days, information on any or all of the
above policies or endorsements.

Certificates of Insurance. Prior to commencing services under this
Contract, Consultant shall furnish City with certificates of insurance, or




6.2.

6.3.

6.4.

formal endorsements as required by the Contract, issued by Consultant’s
insurer(s), as evidence that policies providing the required coverages,
conditions, and limits required by this Contract are in full force and effect.
Such certificates shall identify this Contract by referencing the Project
number and/or Project name and shall provide for not less than thirty (30)
days advance written notice by certified mail to City of cancellation or
termination of insurance.

6.1.9. Subconsultants/Contractors, Consultant shall include all subconsultants
and subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subconsultant and subcontractor.

Workers’ Compensation.  Consultant shall carry workers’ compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant’s employees engaged in the performance of the
services; and employer’s liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.

In case services under this Contract are subcontracted, Consuitant shall require all
subconsultant(s) to provide workers’ compensation and employer’s liability to at
least the same extent as provided by Consultant.

Automobile Liability. Consultant shall carry commercial/business automobile
liability insurance with a combined single limit for bodily injury and property
damages of not less than $1,000,000 each occurrence regarding any owned, hired,
and non-owned vehicles assigned to or used in performance of Consultant
services. Coverage will be at least as broad as coverage Code 1 “any auto”
(Insurance Service Office policy form CA 0001 1/87 or any replacements
thereof). Such coverage shall include coverage for loading and unloading
hazards.

Commercial General Liability. Consultant shall carry commercial general
liability insurance with a combined single limit of not less than $1,000,000. The
policy shall be primary and include coverage for bodily injury, property damage,
personal injury, products, completed operations, and blanket contractual covering,
but not limited to, the Hability assumed under the indemnification provisions of
this Contract, which coverage will be at least as broad as Insurance Service Office
policy form CG 0002 1-11-88 or any replacement thereof.

In the event the general liability insurance policy is written on a “claims made”
basis, coverage shall extend for two (2) years past completion and acceptance of
the services as evidenced by annual certificates of insurance.

Such policy shall contain a “severability of interests” provision (also known as
“cross liability” and “separation of insured”).



6.5.

6.6.

Professional Liability. Consultant retained by City to provide the engineering
services required by the Contract will maintain professional liability insurance
covering errors and omissions arising out of the services performed by Consultant
or any person employed by it, with an unimpaired limit of not less than
$1,000,000 each claim and $1,000,000 all claims, or 10% of the construction
budget, whichever is larger. In the event the insurance policy is written on a
“claims made” basis, coverage shall extend for two (2) years past completion and
acceptance of services as evidenced by annual certificates of insurance.

Property Coverage — Valuable Papers. Consultant shall carry property coverage
on all-risk, replacement cost, agreed amount form with valuable papers insurance
sufficient to assure the restoration of any documents, memoranda, reports, or
other similar data relating to the services of Consultant used in the completion of
this Contract.

HEALTH INSURANCE REQUIREMENTS

7.1.

7.2.

7.3.

74.

Consultant must certify that it has or will offer health insurance to all eligible
employees working on services set forth in this Contract prior to the performance
of any work or services. An affidavit certifying such offering must be signed in a
form approved by City. All required health insurance must be maintained during
the entire time of the Contract with City., Health insurance pursuant to this
Section 7 is not required for temporary employees or students working part-time
who are enrolled in a recognized educational institution.

The health insurance requirements herein shall apply to all of Consultant’s
eligible employees directly involved with the services set forth in this Contract,
including support and administrative personnel.

Any and all complaints concerning violations of the health insurance requirements
shall be filed, in writing, with the City’s Public Works Department, within thirty
(30) days from discovery of a potential violation. An administrative hearing will
be held before the Public Works Manager, and 2 written decision of findings will
be provided to the parties to the hearing within ten (10) days thereafter. Appeal
from the decision of the Public Works Manager may be made within ten (10) days
of the date of the decision by filing a notice of appeal in writing with the Public
Works Department. If an appeal is timely filed, an administrative hearing will be
held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

Penalties for failing to comply with this Section 7 include, but are not limited to
the following: Consuitant may be barred from bidding on, or entering into any
Public Works contract with City for a period of three (3) years from the execution
of the Contract.



7.5.

All Consultants subject to the health insurance requirements shall post in English,
notice of the health insurance requirements at their office and at the job site.

WORK FOR HIRE AND OWNERSHIP OF DELIVERABLES

8.1.

8.2.

Consultant shall ensure that all the results and proceeds of Consultant’s and any
and all work on the Project and any related projects, including that of all agents,
employees, officers, and contractors, shall be owned by City, including the
copyright thereto, as work for hire, In the event, for any reason, such results and
proceeds are not deemed work for hire, Consultant shall be deemed hereby to
have assigned to City all of its right, title and interest in such results and proceeds
and content to City, without limitation.

All work products (electronically or manually generated), including but not
limited to plans, specifications, cost estimates, tracings, studies, design analyses,
original mylar drawings, computer aided drafting and design (CADD) file
diskettes which reflect all final drawings, and other related products which are
prepared in the performance of this Contract, are the property of City and are to
be delivered to City on the particular type of storage media on which they are
stored (e.g. CD, thumb drive, etc.) before the final payment is made to Consultant.
City shall retain ownership of these original works. If approved in writing by
City, Consultant may retain the originals and supply City with reproducible copies
of the work.

CONFLICT OF INTEREST

9.1.

9.2.

9.3.

9.4,

Consultant agrees to promptly disclose any and all financial and/or economic
interest in the property, or any property affected by the work, or the Project itself
other than as set forth herein, existing prior to the execution of this Contract.
Further, Consultant agrees to promptly disclose any financial or economic interest
in the Project property or any property affected by the work, if Consultant gains
such interest during the course of this Contract.

If Consultant gains any financial or economic interest in the Project during the
course of this Contract, this may be grounds for terminating this Contract at the
sole discretion of City.

Consultant shall not engage the services on this Contract of any present or former
City employee who was involved as a decision-maker in the selection or approval
processes, or who negotiated or approved billings or contract modifications for
this Contract.

Consultant agrees that it shall not perform services on this Project for any other
contractor, subcontractor, or any supplier, other than City. In addition, Consultant
shall not negotiate, contract, or make any agreement with a contractor,
subcontractor, or any supplier with regard to any of the work under this Contract,



or any services, equipment or facilities to be used on this Project other than with
City.

10. COVENANT AGAINST CONTINGENT FEES

Consultant affirms that it has not employed or retained any company or person, other than a bona
fide employee working for Consultant to solicit or secure this Contract, and that it has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of the Contract. For breach or violation of this clause, City may terminate this
Contract without liability, or in its discretion may deduct from the Conftract price or
consideration, or otherwise recover, the full amount of such fee, commission, percentage
brokerage fee, gift, or contingent fee,

11. INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify and hold harmless City, its
agents, officers, officials, and employees from and against all claims, damages, losses, liability
and/or expenses, relating to, or arising out of, the negligent acts, errors, mistakes or omissions in
the work, services, or professional services of Consultant, its agents, employees, or any other
person for whose negligent acts, errors, mistakes or omissions in the work, services, or
professional services Consultant may be deemed legally liable in the performance of this
Contract, or any breach of the Contract. Consultant’s duty herein shall arise in connection with
any and all claims for damage, loss, liability and/or expenses attributable to bodily injury,
sickness, disease, death, or injury to, impairment or destruction of any person or property
including loss of use resulting therefrom. The amount and type of insurance coverage
requirement set forth herein will in no way be construed as limiting the scope of the indemnity in
this paragraph.

12. DISPUTE RESOLUTION

In the event of a dispute concerning or in any way connected to the Contract or subject Project,
the parties agree that the unsuccessful party shall pay to the prevailing party a reasonable sum for
attorneys’ fees, including taxable and non-taxable costs, fees, costs and disbursements of experts,
professionals, paralegals, whether at trial, appeal and/or in bankruptcy court, all of which will be
deemed to have accrued on the commencement of such action and shall be enforceable whether
or not such action is prosecuted to judgment. In addition, should City retain and/or utilize legal
counsel as a result of a breach by Consultant of any term, covenant or provision of this Contract,
in addition to paying any recovery owed to City and/or performing any obligation remaining to
be performed, in order to fully cure such breach or default, Consultant shall reimburse City for
reasonable attorneys’ fees, taxable and non-taxable costs and disbursements, incurred by City in
enforcing Consultant’s obligations, whether or not a legal action is commenced, including but
not limited to the cost of preparing and presenting default notices, demand letters and similar
non-judicial enforcement activities.
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13.  ADDITIONAL SERVICES

Additional services which are outside the scope of basic services contained in this Contract shall
not be performed by Consultant without prior written authorization from City, at City’s sole
discretion. Additional services, when authorized by an executed contract or an amendment to
this Contract shall be compensated for by a fee mutually agreed upon between City and
Consultant.

14. PROHIBITION ON ASSIGNMENT

This Contract and all duties and obligations of Consultant set forth in this Contract shall not be
assignable except by prior written consent of City, and such prohibition shall extend to and be
binding upon the heirs, executors, administrators, successors, and assigns of Consultant.

15. MISCELLANEOUS PROVISIONS

15.1. Lawful Presence in the United States. Pursuant to AR.S. §1-502, any
individual/sole proprietor who applies for local public benefits by signing this
Contract shall also sign a sworn affidavit (Exhibit B) and present one of the
documents listed on the affidavit to verify lawful presence in the United States.
This Contract shall not be fully executed by the City if the individual/sole
proprietor fails to sign the affidavit and present one of the listed documents.

15.2. Equal Opportunity. City is an equal opportunity, affirmative action employer.
Consultant hereby covenants for itself, its employees, agents, assigns and all
persons claiming under or through it, that it shall not discriminate unlawfully
against any employee or applicant for employment, nor shall it deny the benefits of
this Contract, to any person on the basis of race, color, creed, religion, ancestry,
national origin, physical or mental disability, age, sex, gender, sexual orientation,
gender identity, marital status, or veteran status with regard to discharging
obligations under this Contract. Consultant covenants and agrees that it will comply
in all respects with the applicable provisions of the Executive Order 11246, Title VII
of the Civil Rights Act of 1964, the Americans with Disabilitics Act, the Age
Discrimination in Employment Act, the Vietnam Era Veterans’ Readjustment
Assistance Act, the Rehabilitation Act, and any other applicable state and federal
statutes governing equal opportunity. Consultant agrees to post hereinafier in
conspicuous places, available for employees and applicants for employment,
notices to be provided by the contracting officer setting for the provisions of this
clause.

15.3. Antidiscrimination. Consultant shall not refuse to hire or employ or bar or
discharge from employment any person, or discriminate against such person in
compensation, conditions, or privileges of employment because of race, color,
gender, gender identity, sexual orientation, religion, national origin, familial
status, age, disability, or United States military veteran status. Consultant shall
provide a copy of its antidiscrimination policy to City to confirm compliance with

11



15.4.

15.5.

15.6.

15.7.

this requirement or attest in writing to compliance based upon the criteria outlined
in Exhibit C.

Legal Compliance.. Consultant agrees and covenants that it will comply with any
and all applicable governmental restrictions, regulations and rules of duly
constituted authorities having jurisdiction insofar as the performance of the work
and services pursuant to the Contract, and all applicable safety and employment
laws, rules and regulations, including but not limited to, the Fair Labor Standards
Act, the Walsh-Healey Act, and the Legal Arizona Workers Act (LAWA), and all
amendments thereto, along with all attendant laws, rules and regulations.
Consultant acknowledges that a breach of this warranty is a material breach of
this Contract and Consultant is subject to penalties for violation(s) of this
provision, including termination of this Contract. City retains the right to inspect
the documents of any and all consultants, subconsultants and sub-subconsultants
performing work and/or services relating to the Contract to ensure compliance
with this warranty. Any and all costs associated with City inspection are the sole
responsibility of Consultant. Consultant hereby agrees to indemnify, defend and
hold City harmless for, from and against all losses and liabilities arising from any
and all violations thereof,

Boycott. Consultant certifies that it is not currently engaged in, and agrees for the
duration of this Contract/Agreement that it will not engage in, a boycott of Israel, as
that term is defined in A.R.S. § 35-393.

Specially Designated Nationals and Blocked Persons List. Consultant represents
and warrants to City that neither Consultant nor any affiliate or representative of
Consultant (i) is listed on the Specially Designated Nationals and Blocked
Persons List maintained by the Office of Foreign Asset Control, Department of
the Treasury (OFAC) pursuant to Executive Order No. 13224, 66 Fed Reg. 49079
(“Order”™); (ii) is listed on any other list of terrorists or terrorist organizations
maintained pursuant to the Order, the rules and regulations of OFAC or any other
applicable requirements contained in any cnabling legislation or other related
Order(s); (iii) is engaged in activities prohibited in the Order; or (iv) has been
convicted, pleaded nolo contendre, indicted, arraigned or custodially detained on
charges involving money laundering or predicate crimes to money laundering.

Consultant further agrees to include the provisions set forth in Sections 15.1
through 15.5 in any and all subcontracts hereunder. Any violation of such
provisions shall constitute a material breach of this Contract.

Effective Date. This Contract shall be in full force and effect only when it has
been approved by the City Council of the City of Tempe, Arizona and when
executed by the duly authorized City officials and the duly authorized agent of
Consultant,

12



15.8.

15.9.

15.10.

15.11.

15.12.

15.13.

15.14.

15.15.

Governing Law. This Contract shall be governed and interpreted by the laws of
the State of Arizona.

Exhibits. All exhibits attached to this Contract are made a part of and are
incorporated into, this Contract. If any inconsistencies exist between this
Contract and any exhibit hereto, the terms of this Contract shall govern.

Force Majeure. Any prevention, delay or stoppage of this Project for a cause
beyond the reasonable control of Consultant due to acts of God, acts of war or
terrorism, fire or other casualty, shall, notwithstanding anything to the contrary
contained herein, excuse the performance of Consultant, for a period equal to such
prevention, delay or stoppage. For purposes of this Section 15.10, a cause shall
not be deemed beyond a party’s control if it is within the control of such party’s
agents, employees, assigns, contractors or subcontractors.

Entire Agreement. This Contract contains all of the agreements of the parties
with respect to the Project and related matters, and no prior agreement,
negotiations, postings, offerings, or understanding pertaining to any such matter
shall be effective for any purpose unless expressly contained herein.

Consultant’s Good Standing. Consultant hereby warrants and represents that it is
an Arizona corporation, licensed to do business in the state of Arizona and
currently in good standing, and that it is not now in violation of any agreement,
instrument, contract, law, rule or regulation by which Consultant is bound.

Independent Contractor. Nothing contained in this Contract shall be deemed or
construed by the parties hereto or otherwise, to create the relationship of principal
and agent, partnership, joint venturer, employer and employee, or any association
between City and Consultant. Consultant is an independent contractor and shall
be solely responsible for any unemployment or disability insurance payments, or
any social security, income tax or other withholdings, deductions or payments that
may be required by federal, state or local law with respect to any compensation
paid to Consultant hereunder or for any and all services or materials provided by
or rendered to Consultant hereunder in connection with the work set forth in this
Contract.

Severability. If any provision of this Contract shall, to any extent, be determined
by a court of competent jurisdiction to be invalid or unenforceable, the remainder
of this Contract shall not be affected thereby, and every other term and provision
of this Contract shall be valid and enforceable to the fullest extent permitted by
law.

Time is_of the Essence. Time is of the essence in this Contract and each and
every provision herein, except as may expressly be provided in writing by City.

13



15.16.

15.17.

15.18.

15.19.

15.20.

15.21.

15.22.

No Waiver. No breach or default hereunder shall be deemed to have been waived
City, except by a writing to that effect signed on behalf of City. No waiver of any
such breach or default shall operate as a waiver of any other succeeding or
preceding breach or default or as a waiver of that breach or default after written
notice thereof and demand by City for strict performance of this Contract.
Acceptance of partial or delinquent payments or performance shall not constitute
the waiver of any right of City.

Survival. Any and all representations, obligations, indemnities, warranties,
covenants, conditions and agreements contained in this Contract which are
expressed as surviving the expiration or earlier termination of this Contract, or by
their nature, are to be performed, observed or survive, in whole or in part, after
the termination or expiration of this Contract term, shall survive the termination
or expiration of this Contract.

Retention of Records. City, through any authorized representative, will have
access to and the right to examine and copy all records, books, papers or
documents related to services rendered under this Contract. Consultant will retain
all books and records related to the services performed for a period of not less
than the greater of any applicable federal law retention requirement or five (5)
years following termination of this Contract.

Antitrust Violations. City and Consultant recognize that in actval economic
practice overcharges resulting from antitrust violations are in fact borne by City.
Therefore, Consultant assigns to City any and all claims for such overcharges.
Consultant in all subcontracts shall require all subcontractors to likewise assign
all claims for overcharges to City.

Headings. The heading use in this Contract is for ease of reference only and shall
not in any way be construed to limit or alter the meaning of any provision.

No Construction Against Drafting Party. Each party acknowledges that it has had
an opportunity to review the Contract with counsel, and such documents shall not
be construed against any party that is determined to have been the drafter of the
documents.

Notices to Parties:

All notices pursuant to this Contract shall be made in writing and delivered or
mailed by certified mail to the parties at the following addresses:

CITY: CONSULTANT:

Marilyn DeRosa

Interim City Engineer

City of Tempe (Printed Name of Signatory)

Public Works/Engineering Dept. Arrington Watkins Architect, L.L.C.

14



15.23.

15.24.

P.0. Box 5002 5240 North 16™ Street, Suite 101
Tempe, AZ 85280 Phoenix, AZ 85016

Non-Appropriation of Funds. If funds appropriated by the City Council or
otherwise allocated to perform the work becomes unavailable for payment by City
under this Contract, City may delay the work for a period up to six (6) months,
after which date if no funds are legally available, City may terminate the Contract
at City’s sole option. In case of any such delay by City, Consultant may suspend
performance of work or services as applicable. However, nothing herein shall be
construed to allow termination of the Contract by Consultant for such delay.

GIS Data Disclaimer. THE CITY OF TEMPE DOES NOT WARRANT THE
ACCURACY, COMPLETENESS, CONDITION, SUITABILITY,
PERFORMANCE, OR CURRENCY OF THE GIS DATA PROVIDED UNDER
THIS CONTRACT. AREAS DEPICTED BY GIS DATA ARE
APPROXIMATE, AND NOT GUARANTEED TO BE ACCURATE TO
STANDARDS FOR MAPPING, SURVEYING OR ENGINEERING. THIS
DATA IS FOR ILLUSTRATIVE PURPOSES ONLY AND SHOULD NOT BE
RELIED UPON FOR SITE-SPECIFIC PURPOSES. THE DATA HEREIN IS
SUBJECT TO CONSTANT CHANGE AND MAY NOT BE COMPLETE,
ACCURATE OR UP-TO-DATE. THE CITY OF TEMPE IN NO WAY
ASSUMES LIABILITY OR RESPONSIBILITY FOR ANY INCORRECT
DATA OR ANY INFORMATION PROVIDED HEREIN., THE CONSULTANT
ACKNOWLEDGES AND AGREES THAT THE CITY OF TEMPE ASSUMES
NO LIABILITY FOR DAMAGES INCURRED DIRECTLY OR INDIRECTLY
RESULTING FROM INCOMPLETE, INCORRECT OR MISSING
INFORMATION; INCLUDING ANY DIRECT, INDIRECT, SPECIAL OR
CONSEQUENTIAL DAMAGES, HOWEVER CAUSED OR UNDER ANY
THEQRY OF LIABILITY, WHETHER IN TORT, CONTRACT, STRICT
LIABILITY OR OQTHERWISE. BY WAY OF THE SIGNATURE ON THIS
CONTRACT, THE CONSULTANT ASSUMES ALL LIABILITY FOR
ANY AND ALL DEPENDENCE AND/OR RELIANCE UPON THIS
INFORMATION AND ASSUMES ALL RESPONSIBILITY RELATING
THERETO. ANY AND ALL EXPRESSED OR IMPLIED WARRANTIES,
INCLUDING BUT NOT LIMITED TO, IMPLIED WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PURPOSE ARE
SPECIFICALLY AND EXPRESSLY DISCLAIMED. CONSULTANT
SHOULD NOT RELY UPCON THE GIS DATA WITHOUT PROPER FIELD
VERIFICATION FOR ANY PURPOSE.

[SIGNATURE PAGE TO FOLLOW]
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Fire Medical Rescue Station No. 7

Project No. 5608001
DATEDthis _ dayof , 2016.
CITY OF TEMPE, ARIZONA
By:
Mark W. Mitchell, Mayor
By:
Public Works Director
ATTEST: Recommended By:
Brigitta M. Kuiper, City Clerk Deputy PW Director/Interim City Engineer
APPROVED AS TO FORM:

Judith R. Baumann, City Attorney

Consultant warrants that the person who is signing this Contract on behalf of Consultant is
authorized to do so and to execute all other documents necessary to carry out the terms of
this Contract.

CONSULTANT

Arrington Watkins Architect, L.L.C.

Signature

Printed Name

Title

Federal I.D. No./Social Security No.
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‘o EXHIBIT A

November 8, 2016

Barrett Jurgemeyer, PE, LEED AP

Project Manager/Senior Civil Engineer

City of Tempe, Engineering Division/Public Works Department
31 East Fifth Street

Tempe, Arizona 85281

Re: Fee proposal
Tempe Fire Station #7

Barrett,

Per your request, Arrington Watkins Architects LLC, is submitting this proposal to provide Design
services for the new Fire Station. It is the intent of the City to construct a fire station on approximately
1.25 to 1.5 acres located in Estrada Park. Features of the project are described in Attachment 1. The
construction budget is expected to be at least $3,400,000. The proposal is organized as follows:

Scope of services (Attachment 1)

Fee Propoesal summary

Project Schedule

Fee proposal — Arrington Watkins Architects, detail.
Fee proposal — LSW Engineers

Fee proposal — Pangolin Structural

Fee proposal — Dibble Engineering

Fee proposal — Norris Designs

Fee proposal — CCMC

Fee proposal — Speedie

Professional Fee - The fees for this project are:
Design and bidding phase services: $366,312
Additional allowances for work that may be required are as follows:

Owner allowance: $5.000
Utility Pothole Allowance: $5,000
Printing and related expense:  $2,000
Percolation testing: $2,100

Project Duration — the overall duration is anticipated to be 20 months or less. A schedule is attached.

Sincerely,
Armington Watkdns Architects, LEC

e Z

Matthew A. Gorman
Principal Architect

5240 North 16th Street
Suite 101

Phoenix, Arizona 85016
Telephone: (602) 278-4373
Fax: (602) 279-9110

A Limited Liability Company
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Arrington Watkins Architects

DESIGN SCOPE OF WORK Attachment 1
Tempe Fire Station #7 Nov. 7, 2016
GENERAL DESCRIPTION

Station Building: It is the intent of the City to construct a fire station on approximately
1.25 to 1.5 acres. The construction budget is expected to be $3,400,000 or more. The
Station will include the following features:

3 apparatus bays with exhaust extraction capability
Dayroom

Commercial grade kitchen and dining space
Fitness/injury reduction facility

2 offices

Crew work space with 4 computer work station capability
12 sleeping quarters

ADA accessible restrooms / employee restrooms and shower facilities for 12
firefighters, minimum four individual shower / toilet rooms

Tu:‘ngut 1;irefighting gear storage {environmentally isolated from living quarters
and bays

Storage for Emergency Medical Services (EMS) supplies
Storage for janitorial and automotive supply

Radio / Telecom Utility Room

Laundry Room

Decontamination Room

Rooms for extra storage

Multi-purpose rooem {25 person capacity)

Parking (minimum 12 spaces, max 40 spaces), configured for future
parking/solar canopies. Include two electric vehicle charging stations
infrastructure,

Optional parking shade structures (designed by vendors).
Building is to be “solar ready” for future roof or site solar panels.

The City is interested in reducing the physical footprint space requirement and visual
impact of this fire station. The building is, to the greatest extent practical, unobtrusive
and aesthetically acceptable to community residents and park patrons. The fire station
must meet current NFPA 1500 and 1580 guidelines, as well as all applicable zoning and
building codes.

There may be a “parks” amenity added to the scope based upon the final design
concept for this site, Conducting and/or participating in the public outreach would then
be a component of this scope to gather neighborhood input.

Construction Process: The project will be constructed using the Design-Bid-Build
process.



Design Scope of Work
Tempe Fire Stations #7

On - Site Development: The onsite development is assumed to be about 1.5
acres and will inciude the following:

® Public parking

Staff parking

Trash enclosures

Site lighting

Landscaping and irrigation

Site utilities within the property lines
Site topographic survey

Site grading and retention

Park improvements

Off-Site Development: Development outside of the property lines is assumed to
be limited to the following:
¢ Modifications to roadway, curb, gutter, sidewalk and landscaping along
McClintock Drive alignment in front of the station.
* Extension of, and connection to utilities
o Communication lines
o Sewer and water in adjacent street.
o Power
¢ Signalization and signage for the fire truck exit onto McClintock Drive.

Sustainability goals: The City is interested in pursuing an environmentally responsible
fire station with reduced energy and water usage. The decision to implement specific
sustainable features as a part of the project will be based on the available construction
budget, as well as cost estimate data provided with the 30%, 60%, and 90% submittals.
The following goals will be pursued as the construction budget and engineering
constraints will allow. The City has set these goals:
* Use 20% less water than the average of existing COT Fire Stations, adjusted for
building size.
® Prepare the building to utilize a clean energy source, such as solar panels, for
20% {(or more) of the Station’s power need.
e Use 15% less energy than the average demand of the current COT Fire Stations,
adjusted for building size.
The City recognizes that performance of the facility is based on operations as well as
building and systems design.

Artwork Coordination: The City will contract separately for a project art piece, which
will be placed within or outside the Fire Station. Efforts will be made to coordinate with
the artist team as needed.

Arrington Watkins Architects, LLC October 26, 2016 pg. 2
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Design Scope of Work
Tempe Fire Stations #7

PROJECT PHASES

The Scope of Work will consist of the phases as outlined in the Contract with the
following clarifications:

Task 1.0 Programming/Pre-design:

One meeting with Command Staff to finalize the list of required spaces and special
requirements for this station.

Meet with Parks Department.

Review existing information including utility maps and drainage studies.
Perform field survey work (topography, landscape, etc)

Geotechnical investigation.

Assemble fist of project requirements/program and notes

Meet with Planning and Zoning before making a planning submittal.

Deliverable: list of requirements, Site Survey, native plant survey, geotechnical report

Task 2.0 Schematic Design {30% Design)

Create conceptual design approaches (two) based on the program document.
Meet with key City staff, to review the progress of the schematic design.
Meet with neighbors or HOA (2 times)

Develop space plan alternatives

o Select a preferred scheme and develop the preferred schematic design for
approval by the key City staff.

o Create a schematic level cost estimate based on the program and schematic
design presented in the meetings.

Prepare and submit “Development Plan Review Submittal” to Tempe.
Create computer-generated rendering for Design Review
Attend public meeting.

Respond in writing to Owner review comments

O ¢ O O O©

Provide copy of "no conflict” letter submitted to each utility company
o Provide copy of utility clearance letter from each utility

Deliverable: 30% documents, including: preliminary site plan, landscape plan, floor
plan, elevations, sections, and system narratives {M,P,E, structural). Development
Plan Review submittal. Presentation materials and rendering. Conceptual estimate.

Task 3.0 Design Development {60% Design)

Develop construction drawings to 60%

Arrington Watkins Architects, LLC October 26, 2016 pg. 3
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Design Scope of Waork
Tempe Fire Stations #7
e Develop preliminary specifications

¢ Develop interior and exterior color and finish palette options for review by key City staff
and the user group.

e Prepare updates to cost estimates.

¢ Participate in 4 coordination meetings.

¢ Respond in writing to Owner review comments

* Provide copy of "no conflict” letter submitted to each utility company
* Provide copy of utility clearance letter from each utility

* Deliverable: 60% construction drawings and outline specifications. Updated estimate.

Arrington Watkins Architects, LLC October 26, 2016 pg. 4
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Design Scope of Work
Tempe Fire Stations #7

Task 4.0 Construction Documents (90% and 100% Design)

Develop construction documents necessary to obtain a Building Permit and required by
the Contractor to construct the project.
Participate in 4 coordination meetings.
Provide complete finish schedule.
Prepare updates to cost estimates at 90%.
Provide legal description of driveway access easement on adjacent property, stamped
by surveyor.
90% construction document submittal for Owner review
Respond in writing to Owner review comments
100% pre-final construction documents
Building Permit:
o Submit plans to the Development Services for review.
o Submit plans to Engineering for review
o Submit plans to Fire Prevention for review.
o Pick up redlines, if required by plan reviewer.
o Resubmit documents for approval.
Provide Owner with all revised information.
o Conversion of electronic files to CAD for City use (one time event)
o Final Plans, Specifications and Estimate submitted for record.
o Provide copy of "no conflict” letter submitted to each utility company
o Provide copy of utility clearance letter from each utility
Deliverable: 30% Plans and specification for City review and approval. 100% pre-final
construction documents. Permit submittals. Final Plans, Specifications and Estimate.

Task 5.0 Bidding

o Support the Owner during the bidding process.
o Answer questions
o Attend pre-bid meeting

Arrington Watkins Architects, LLC October 26, 2016 pg. 5
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Design Scope of Work
Tempe Fire Stations #7

DESIGN TEAM RESPONSIBILITIES

The Architect will be required to retain and be responsible for the following
engineering disciplines. Detailed proposals by each consultant are available for review if
requested.

* Arrington Watkins Architects

]

Design team project management

Architecture

Life safety code compliance

Interior color and finish palette

Built-in furniture design/specifications {(no gym equipment)
Appliance specifications {for contractor furnished items)
Submissions and presentations

Coordinate with Artist Team for public art placement

¢ Dibble Engineering {Civil Engineers)

Site survey of 10 acre site and base file

Grading and Drainage plans

Drainage study

Civil engineering on-site utility design

Off-Site utility design, and permitting

Alterations to McClintock Drive

Traffic signals and signage

Preliminary Erosion and Sediment Control Plan
Legal description of access easement and exhibit

* [SW Engineers (MPE Engineers}

Mechanical/Plumbing engineering
Electrical engineering
© Includes coordination with APS or SRP for primary power
o Emergency generation/UPS system
Natural gas systems design {verify availabitity)
Fire alarm system design (performance based)
Fire Sprinkler performance specifications
Telecommunications: device locations/conduit on plan only.
Security access control: device location/conduit on plan only. Coordinate with
City vendor.
CCTV: device locations/conduit on plan only.
CATV: device locations on plan, cables to demark location in building. Empty
conduit to property line.
Audio Visual: device locations/conduit on plan only.
Alert Monitor System: device locations on plan, cables to demark location in
building. Coordinate with design provided by Phoenix Fire.

Arrington Watkins Architects, LLC October 26, 2016 pg. 6
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Design Scope of Work
Tempe Fire Stations #7

* Information Technology: device locations on plan, cables to demark location in
building. Empty conduit to property line.
* Calculations showing how Sustainability Goals are met for energy and water use.

Pangolin Structural (Structural Engineers)
® Structural Engineering for building design and site structures
¢ Drawings
e (Calculations

Norris Design (Landscape Design)
* Landscape Salvage Plan {2.5 acres and ROW)
¢ Park redesign in area affected by Fire Station only
e Landscape design on-site and off-site
* lIrrigation design of Fire Station site and impacted park area.

TBD (Geotechnical Engineers}
* Soils investigations (field work}
* labwork
* Soils recommendations for bearing, paving and percolation.

CCMC (cost consultant)
* Cost estimating at SD, DD, and CD phase

End of Scope

Arrington Watkins Architects, LLC October 26, 2016 pg. 7
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Design Scope of Work
Tempe Fire Stations #7

DESIGN STANDARDS

Applicable federal, state, county, and iocal requirements covering the design and construction of this
project. The applicable design standards include the following, listed in order of precedence:
» City of Tempe Public Works Department, Engineering Design Criteria, Latest Revision
* (ity of Tempe, Supplement to Maricopa Association of Governments Uniform Standard Details
and Specifications for Public Works Construction, Latest Revision
¢ City of Tempe, Public Works Dept - Engineering Division Standard Landscape and Irrigation
Details and Specifications, Latest Revision
¢ City of Tempe Wility Permit and Construction Manual, Latest Revision
o City of Tempe Zoning & Development Code
* Maricopa Association of Governments Uniform Standard Specifications for Public Works
Construction, Latest Revision
s Maricopa Association of Governments Uniform Standard Details for Public Works Construction,
Latest Revision
* NFPA 1500 Fire Department Occupational Safety and Health Program
e NFPA 1581: Standard on Fire Department Infection Control Program

UTILITY COORDINATION

Arrington Watkins Architects LLC {AWA) will perform above ground utility coordination for the project.
In addition, AWA will perform subsurface ground utility coordination for the project as necessary in
areas where structures, footings and/or foundations will be crossing utilities or are shown to be within
the horizontal separation fimits as listed in the Tempe design criteria manual. Utility coordination will
generally follow the guidance of the Public Improvement Project Guide published by the Arizona Utility
Coordinating Committee and the American Society of Civil Engineers (ASCE) Standard Guideline for the
Collection and Depiction of Existing Subsurface Utility Data.

AWA will contact Blue Stake to obtain a list of the utilities having facilities in the project area and
request record drawings from those utilities for inclusion in the base map and construction plans. AWA
will identify, investigate and confirm facility alignment conflicts associated with the project design, and
assist those utilities in conflict with mitigation for clearance. AWA will submit one set of coordination
plans to each utility at each progress submittal along with a clearance (no conflict) letter. AWA will
provide the City’s project manager with a copy of all utility clearance letters, and final construction
documents will not be approved unti! clearance letters have been received from each affected utility.
The City recognizes that AWA has not control over the responsiveness of utility companies and any
potential project delays that may occur are not the responsibility of AWA. AWA will identify potential
utility crossings to be exposed through potholing following the Preliminary {60%) Design Submittal. The
City’s project manager shall review and approve the list of utilities to be potholed prior to proceeding
with potholing. AWA will contract with a subconsultant to provide utility potholing, provided as an
ALLOWANCE. Results of pothole investigations will be provided to the City, shown on the construction
drawings, and should be provided to the Contractor as part of the contract documents.

Arrington Watkins Architects, LLC October 26, 2016 pg. 8



Design Scope of Work
Tempe Fire Stations #7

DESIGN PHASE PROJECT MEETINGS

AWA will attend and participate in the following project meetings. AWA will prepare and distribute
attendance sheet, meeting agenda, and meeting minutes. Meeting minutes will be prepared by AWA
within five days after the meeting and send to the City’s Engineering project manager for review; then
after approval AWA will distribute to all meeting participants. City will be responsible for inviting

appropriate City staff and other stakeholders to project meetings. Meetings included in this scope of
work include the following:

Number of
Meeting Type Meetings
Kick off Meeting 1
Progress Meetings 14
Neighborhood Meetings 1
Public Meetings 1
Comment Resolution 1
Building Department 1
Council Meeting 1
Pre-Bid Conference 1
Total 21

CONSTRUCTION PROCUREMENT METHOD

This project will be constructed by low bid, or possibly CMAR method. AWA will provide construction
documents including specifications and measurement and payment items in order to complete the
bidding process per City of Tempe requirements.

PROJECT MANAGEMENT AND COORDINATION

AWA shall provide internal project management and control for all aspects of engineering design.
Included in this task are management and maintenance of project schedule, records, correspondence,
quality control activities, and correspondence with City staff.

Arrington Watkins Architects, LLC October 26, 2016 pg. 9



Design Scope of Work
Tempe Fire Stations #7

DELIVERABLES

The following deliverables to City of Tempe’s Engineering C.I.P. Group will be provided to the City's
Engineering Project Manager as part of this project. The table below does not include the separate
deliverables that will be required by City of Tempe Community Services {Design Review & Building

Permit processes)

Utility Coordination

One (1} copy of "no conflict” letter submitted to each utility company at

each progress submittal

One (1) copy of utility clearance letter from each utility

One (1) copy meeting minutes from AWA/Utility Company Meetings

One (1) Compact Disc with the respective PDF files for each above Utility

Coordination submittal item.

30% Design Submittal

Three (3) full size (24"x36" bond) plan sets

Nine {9) half size (11"x17" bond) plan sets

One (1) copy of technical specifications

One (1} copy of draft cost estimate

One (1) Compact Disc with the respective PDF files for each above 30%

Design Submittal items.

60% Design Submittal

Three (3} full size (24"x36" bond) pian sets

Nine (9) half size (11"x17" bond) plan sets

Three (3) copies of technical specifications

One (1) copy of 30% redline comments

One (1) copy of comment resolution response letter

One (1) copy of draft cost estimate

One (1) Compact Disc with the respective PDF files for each above 60%

Design Submittal items.

90% Design Submittal

Three (3} full size (24"x36" bond) plan sets

Nine {9) half size {11"x17" bond) pian sets

Three (3) copies of technical specifications

One (1) copy of 60% redline comments

One {1) copy of comment resolution response letter

One (1) copy of draft cost estimate

One (1} copy of Legal description for easement (as required)

One (1) Compact Disc with the respective PDF files for each above 90%

Design Submittal items.

Arrington Watkins Architects, LLC
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Design Scope of Work
Tempe Fire Stations #7

Pre-Final (100%) Design Submittal Three (3] full size (24"x36" bond} plan sets

Nine {9) half size {11"x17" bond) pfan sets

Three (3} copies of technical specifications

One (1) copy of 20% redline comments

One (1) copy of comment resolution response letter

One {1) Compact Disc with the respective PDF files for each above 100%

Pre-Final Design Submittal items.

Final Plans, Specifications and Estimate | One (1) full size Fina! pians (24"x36”, Mylars, 3-mil minimum}

(PS&E) sealed/signed plan set

Final sealed Technical Specifications (1 PDF file; hard copies: 1 bound, 1

unbound)

Final sealed Construction Cost Estimate {1 hard copy and 1 PDF)

Bid tem list with measurement and payment section per City of Tempe

requirements

One (1) Compact Disc with the CAD Files and respective PDF files for each
above Final P, S, & E submittal items. For the Final plans, 1 PDF file; AND 1

of TIFF not scanned from PDF's

DIRECT COSTS / REIMBURSIBLE EXPENSES

Along with the architectural/engineering design fee total on the proposal cover sheet, We have
provided totals for direct costs and reimbursable expenses (see bullet points below). City shall
reimburse AWA for direct costs and reimbursable expenses incurred as part of this project. Anticipated
direct costs and reimbursable expenses shall include the following:

* Document reproduction for all deliverables identified

e Subconsultant services

» Mileage is NOT reimbursed by the City of Tempe for local consultants

ALLOWANCES

Along with the architectural/engineering design fee total on the proposal cover sheet, we have provided
totals for allowances. The following allowances are provided for additional services that may be
requested by the City as part of this project. Aliowances will only be used with prior written
authorization from the City’s project manager.

Utility Potholes: An ALLOWANCE of $5000 is provided for field investigation of utility conflicts by
potholing. AWA or their subconsultant will provide utility potholing services. Results of utility potholing
will be sealed by a registered Professional Land Surveyor and incorporated into the contract documents
as noted in this scope of work. Potholing allowance Is inclusive of survey, excavation, backfill, surface
restoration {(hot mix asphalt patch or concrete to match existing), permitting, traffic control and off duty

Arrington Watkins Architects, LLC October 26, 2016 pg. 11
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Design Scope of Work
Tempe Fire Stations #7

police officers as needed. Dry holes will be charged at the same rate. Scope of work assumes 5
potholes, each requiring surface restoration, slurry/pea gravel backfill, and off duty police officer per
City of Tempe requirements only.

Owner’s Allowance: A general ALLOWANCE in the amount of $5,000 is provided for additional services
not identified in this scope of work but determined by the City to be required for completion of the
project. All tasks completed under this allowance shall be identified and authorized by the City in
advance.
¢ Allowances will only be used with prior written authorization from the City’s project manager,
All allowances will be tracked and identified separately on invoices.

* Any work not specifically identified as being part of this scope of work or allowances shall be
clearly identified in advance and no such work shall be started without prior written
authorization from the City’s engineering project manager.

Printing Allowance: A general ALLOWANCE in the amount of $2,000 to cover printing and associated
reproduction costs {including delivery). Allowance will be billed monthly as it is utilized by the design
team,

EXCLUSIONS
The following work is specifically excluded from the Scope of Work for this project
* Construction administration and post construction services

* Fire Sprinkler final design, documents and permits (by Contractor.)

¢ Fire Alarm final design, documents and permits {by Contractor.}

* Security system final design and installation (by City vendor).

* A/Vsystems final design and installation {by City vendor).

¢ Coordination with Commissioning Agent (if any) and associated work

» Select and procure loose furnishings/furniture

® CCTV system design (if any) and installation up to demark (by service provider)

¢ Alert Monitor System cable and devices (by Fire Department/City of Phoenix)

® Legal descriptions for utility easements (can be added to Dibble scope as needed)
* Meetings or teleconference meetings beyond those listed.

® Technology system design

* Al work associated with LEED certification of the project or implementation of net zero strategies

*  Building information Modeling (BIM) data entry including COBie, Uniformat, MasterFormat,
OmniClass, etc., input data or clash free modeling is not included.

¢ Documenting energy code compliance of systems not in our scope of services described above.
»  Utility company energy rebate data coilection and/or submission
* life cycle cost analysis

* Radio antenna line of site study

Arrington Watkins Architects, LLC October 26, 2016 pg. 12
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Design Scope of Work
Tempe Fire Stations #7

CITY OF TEMPE RESPONSIBILITIES

Provide all available site documentation, including utilities and drainage reports
Participate in design meetings

Coordinate interdepartmental communication.

Provide document review and feedback at each phase

Pay all permit submittal fees

Hire Commissioning Agent (if desired)

Procure security systems, access control systems, CCTV, CATV, and Alert Monitor via City
vendors

Provide energy and water consumption data for Tempe Fire Stations 1 -6

Arrington Watkins Architects, LLC October 26, 2016 pg. 13
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October 24, 2016

Arrington Watkins
5240 N. 16™ St., Suite 100
Phoenix, AZ 85021

Attn:  Matthew A. Gorman, Associate Architect, LEED AP

Re: City of Tempe Fire Station #7
LSW Project No. 2016-132.000 (rev)

Mr. Gorman:

We are pleased to offer our design phase engineering services for the new City of Tempe Fire
Station #7 to be located on McClintock Drive, just north of Warner Road.

PROJECT UNDERSTANDING

This project is understood to be a new 10,000 SF fire station located on a 1.25-1.5 acre site that
is currently park of the existing Estrada Park. The building and site budget is approximately $3.2
million. The new building is understood to include three apparatus bays, a dayroom, a
commercial grade kitchen and dining space, a fithess/injury reduction facility, two offices, crew
work space, a multipurpose room, twelve (12) sleeping quarters and facilities, turnout gear
storage space, decontamination room, a laundry room, and miscellaneous other spaces.

Our mechanical, plumbing, electrical and technology engineering services for this project will
consist of the following. Services not indicated below are considered outside of our basic scope
and will be provided upon request as an additional service.

Itis our understanding that the design of this project will include four deliverables, including
Programming/Pre-Design, Schematic Design, Design Development, and Construction
Documents. It is our understanding that LSW will not be involved in the Programming/Pre-
Design deliverable. The design duration for this project is understood to be approximately nine
(9) months.

Schematic Design

1. Basic schematic leve! design drawing showing the engineering systems intended for this
project.
2. Assisting the architectural design team with the engineering systems space

requirements in the development of the schematic building floor plan.

Design Development

1. Design development drawings showing all main engineering systems equipment
locations and sizes. Equipment weights will be shown as needed for the Structural
Engineer.

2333 W Northern Ave, #9 . Phoeniz, Arizona 85021-9334 | Telephone 602.249,1320 . Facsimile 602,336.3276
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Arrington Watkins
LSW Project No. 2016-132.000 (rev)

October 24, 2016

Page 2

2. Engineering systems equipment cut sheets for review.

3. Routing of mechanical duct mains,

4, Mechanical zoning layout and thermostat locations for review.

5. Routing of main plumbing utilities and invert elevations as needed for the Civil
Engineer.

6. Assist the architectural design team in the development of the ceiling plan.

7. Routing of cable tray.

8. Routing of site electrical and technology duct banks.

Construction Documents

1.

2.

Completion of the engineering design drawings.

Completion of the engineering specifications.

SCOPE OF WORK

Mechanical

The mechanical scope for this project is anticipated to include:

1.

2.

Complete heating, cooling, and ventilation load calculations.

Design of packaged or split system DX heating and cooling unitary equipment, and all
associated ductwork, air distribution, refrigerant and condensate piping, and controls.

Design of evaporative cooling equipment and exhaust fans for the apparatus bays,
including all associated ductwork, air distribution, and controls.

Design of exhaust extraction systems for the fire trucks in the apparatus bays.

Design of dedicated split system DX cooling in MDF/IDF rooms, including piping and
controls.

Design of restroom exhaust systems, and all associated ductwork, exhaust inlets, and
controls.

Design of the kitchen hood exhaust and make-up air systems. The kitchen exhaust
hoods and air flow requirements are sized, selected, and sealed by your Kitchen
Consultant.

Provide a non-LEED energy model of the new building to provide indication of the
anticipated energy performance. This information will be combined with data provided
by owner to allow comparison to existing buildings. Owner to provide minimum of 12

@
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months of water, gas and power data for existing facilities. Owner shall also provide
square footage of each facility to allow normalization of data. Also the number of bays
for each facility and number of beds at each facility will be needed. Data will be
summearized for comparison to projections for the new facility. The data will be used for
informational and promotion purposes, This is not intended for evaluation and iteration
for building and systems changes.

Plumbing

The plumbing scope for this project is anticipated to include:

1

Selection of plumbing fixtures as located on the Architectural plans and the sizing and
routing of the associated domestic cold/hot water and the waste and vent piping for
these fixtures to 5'-0” beyond the building perimeter. The domestic water service is
understood to be provided from a municipal service of adequate capacity and pressure
for this project. Therefore, a booster pump system is not anticipated as part of the
scope of this project.

Sizing and selection of the domestic water heater system.

Sizing and routing of the domestic cold/hot water and the waste and vent piping for the
kitchen equipment. The kitchen equipment and utility requirements are provided by
your Kitchen Consultant. A grease interceptor and grease waste piping will be sized and
located to connect to the required fixtures.

Sizing and routing of the domestic cold/hot water and the waste and vent piping for the
laundry equipment. The laundry equipment and utility requirements are provided by
your office.

Sizing and routing of the roof primary drains, overflow drains and associated drain
piping to 5’-0" beyond the huilding perimeter. The roof plan and locations of the roof
primary/overflow drains are provided by your office.

Sizing and routing of the natural gas piping for connection to the gas appliances from
the gas meter.

Selection of the air compressor and the sizing and routing of the associated compressed
air piping to Owner-identified points of connection.

Electrical

The electrical scope for this project Is anticipated to include:

1

Design of the electrical power distribution for this project, including connection to the
equipment, receptacles, lighting, and Owner equipment. Qur design includes
coordination with the local power utility company, sizing and location of the main
service entrance section and distribution switchgear.

General Lighting: Our design includes selection of lighting fixtures, locating the lighting
fixtures and the associated switching/control of the lighting systems. Selection of

I
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specialty lighting such as theatrical, merchandise or art displays, chandeliers, lighting
fixtures selected by others etc., is not included in the base scope of services.

3. Lighting system illumination and energy compliance calculations for lighting fixtures
selected by LSW are included if required by the local jurisdiction. An illumination and
energy compliance calculation for lighting fixtures selected by others is not included.

4, Site Lighting: Our design includes the overall site lighting, including exterior building
mounted lighting, walkway lighting, and parking area lighting. Offsite lighting, street
lighting, parking lighting, and traffic control lighting systems are not included in the base
scope of services.

5. Standby Power Systems: Our design includes sizing and selection of the generator(s),
transfer switches, distribution switchgear, and power circuiting.

6. Solar Ready Facility — Provide specification and design for conduits to location(s) on roof
top of parking shade structures. Goal is for 20% of electrical consumption but actual
capacity will be determined by available appropriate horizontal space.

7. Up to one non-revenue car charging station will be designed at the shade area.
Technology Systems
The technology scope for this project is anticipated to include:

L Rough-in design only for the telecommunication, security access control, CCTV and
audio visual systems, including back boxes and raceways as directed by the Owner
and/or other consultants.

2, Rough-in design only for the alert monitor systems, including device back boxes, and
conduit as directed by the Owner and as coordinated with the Phoenix Fire Department.

Fire Sprinkler

The fire sprinkler scope for this project is anticipated to include:

1. Performance based specification addressing the fire sprinkler system design for bidding
purposes. The instailation drawings {including detailed piping drawings and
calculations) will be a deferred submittal by the Fire Sprinkler Contractor.

Fire Alarm

The fire alarm scope for this project is anticipated to include:

1. Performance based fire alarm system design for bidding purposes, including device
placement, a typical riser diagram, and specifications. The installation drawings
(including detailed wiring diagrams, load calculations, voltage drop calculations, etc.)
will be a deferred submittal by the Fire Alarm Contractor.

b
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GENERAL
Our scope will include the following general engineering services for the project:
1. Attend up to seven (7} meetings during the design phase of this project.

2. Design using Revit. Our Revit design includes uploads of our model on a bi-weekly basis.
It is anticipated that we will receive a “frozen” architectural model background 14 days
before each milestone deliverable.

3. Provide one final set of signed and sealed drawings in electronic portable document
format (PDF).

4. Provide one final set of signed and sealed specifications in electronic portable document
format {PDF}.

5. Our bid phase services will include attendance at the Pre-Bid Meeting.

PROFESSIONAL FEE

Our fee for the work outlined above is a lump sum amount as follows:
Construction Documents $60,500.

NOTE: This fee includes all trave! expenses incurred within the metropolitan Phoenix area.
Travel outside the metropolitan Phoenix area will be billed as a reimbursable expense, including,
but not limited to, travel, rentals, meals, lodging, and reasonable incidental expenses.

This fee does not include plotting or printing of sets of our drawings or other discipline's
drawings for interprofessional coordination or distribution.

This fee is quoted on a lump sum basis. The breakdown of the fee into phases or tasks is for
your convenience. The fee will be billed 100% at the end of the project, unless the scope of the
project is changed by written agreement.

CLIENT SERVICES
Services requested of the Client and/or Owner include the following:
1. Provide access to the building maintenance staff to answer guestions.

2. Provide all connection requirements for kitchen, laundry and Owner-provided
equipment. Cut sheets or product connection information will be provided by client or
client representative.

3. Provide a project title block and updated Revit model in a timely manner to meet the
established project deliverables.

4, Provide the following building and Owner information:

N &)
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a. Building Occupancy Classification.

b. Building Construction Type.

C. Building Hazard Classification.

d. Building Seismic Category.

€. Owner’s Fire Suppression Insurance Requirements.
Provide a PDF set of the drawings at each established deliverable.

6. Provide two half size hardcopy sets of the drawings and a PDF of the complete set of
drawings and of the project specification book at the completion of the design phase for
our use during construction,

EXCLUSIONS

1. Cost estimating.

2. Meetings or teleconference meetings beyond those listed,

3. Technology system design.

4. All work associated with LEED certification of the project or implementation of net zero
strategies.

5. Building Information Modeling (BIM) including COBie, Uniformat, MasterFormat,
OmniClass, etc., input data or clash free modeling,

6. Building energy consumption calculations or modeling beyond basic modeling indicated
in the included scope for demonstrating performance of the building to allow
comparison to the existing facilities.

7. Documenting energy code compliance of the building envelope or other systems not in
our scope of services described above.

8. Utility company energy rebate data collection and/or submission.

9, Life cycle cost analysis.

10. Line of Sight studies.

11. All support or coordination work associated with an independent Commissioning Agent.

12. Functionai testing or commissioning services.

13. Value engineering services or changes after completion of the associated design

development documents.
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14. Any design services caused by scope changes.

15. Preparation of Revit or BIM record drawings. These drawings are assumed to be
provided by the Contractor.

le. Preparation of fire sprinkler record drawings which were designed by the installing Fire
Sprinkler Contractor.

17. Work in relation to the delinquency or insolvency of the Contractor(s).

18. Project partnering meetings.

14
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ADDITIONAL SERVICES

Additional services will be performed on an hourly basis at our standard billing rates or a
separate fixed fee contract as determined by your firm. Our current rate structure is shown for
your reference. Hourly contracted work will be invoiced based on our published LSW rate
structure matching the time frame when the work is being completed.

2016: Senior Engineer $165./ hour
Engineer $140.f hour
Field Observer $110./ hour
Senior Designer $110./ hour
Designer $90./ hour
CAD Operator $80./ hour
Clerical $70./ hour
Outside Services Our cost plus 10%

This proposal is effective for not more than 90 days.

LSW accepts the AlA C401 contract and requests that you prepare this document reflecting the
terms and conditions of this proposal for our mutual execution prior to our beginning work.

Woe appreciate this opportunity and look forward to working with your firm on this project.
Regards,

LSW ENGINEERS

Lok

Lance A. Jopes, P.E for
Spencer Cbok, P.E.
Vice President

ONA, INC.

SDC:sm

Please indicate your acceptance of this proposal by signing and returning one copy of this letter
for our files.

APPROVED: DATE:

YOUR PROJECT / REFERENCE NQ.:

FAMKT\PROPOSAL\2016\2016-132.000 fee rev City of Tempe Fire Statlon #7.docx



September 21, 2016

Mr. Matt Gorman

ARRINGTON WATKINS ARCHITECTS
5240 N. 16" Street, Suite 101
Phoenix, Arizona 85016

Dear Matt,

Please consider this a proposal to provide structural engineering services for the TEMPE FIRE
STATION NO. 7 located in Tempe, Arizona near the intersection of McClintock Drive and
Palomino Drive.

The scope of work will include a single story, 9,000 square foot 3 bay fire station. The station
will consist of crew quarters, wellness-fitness area, kitchen and a 25 person multi-purpose room.
This fee proposal includes site walls, retaining walls to separate the site from the park, trash
enclosure and light pole bases.

Our Basic Services will include:

1. Structural calculations;
2. Structural construction documents (three-dimensional REVIT drawings);
3. Review the structural sections of your master specification;

4. Attend local meetings necessary for the completion of this project.
5. Plan revisions required to obtain building permits per City of Tempe review comments.

Services that are specifically excluded from Basic Services are as follows:

Estimation of construction cost and construction schedule;
Procurement of building permit;

Preparation of record drawings;

Construction Administration;

Special Structural Inspection as required by The Building Code.

woA W



Cur fee for Basic Services will be as follows:;

Schematic Design Phase.........coircrconnrenmssssnnesessienssnnias $4,500.
Design Development Phase.........c.cornivnsvsscensincs v $7,500.
Construction Document Phase..........oc.coevcccmnnrcnerernecvrennenen.. $8,500.

Total Fee = $20,500.
This proposal is valid for a period of sixty calendar days from the date of this proposal.

In the event the project is stopped, we will be reimbursed based on our percentage of
completion on the project at the time we are notified to stop.

If this meets with your approval, please indicate so in the appropriate space provided below and
return one signed dated copy to our office.

Very truly yours,

PANGOLIN STRUCTURAL, LLC.

Sl V. 7l

Jeffrey V. Novak, P.E.
Partner/Principal

Authorized by: as of , 2076.

(Person signing represents they are legally authorized to sign on behalf of entity).

PANGOLIN STRUCTURAL LLC 6868 N 7™ Avenue, Suite 203, Phoenix, AZ 85013 Page 2 of 2
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7500 North Dreamy Draw Drive

s Suite 200
D' bble Phoenix, Arizona 85020
' p 602.957.1155
Engineering www.dibblecorp.com

October 24, 2016

Matt Gorman

Arrington Watkins Architects
5240 North 16% Street, Suite 101
Phoenix, Arizona 85016

RE: Tempe Fire Station #7 Project in Tempe, Arizona
Proposal for Survey and Civil Engineering Services

In response to your request to provide survey and civil engineering services for the Tempe Fire Station #7
project located within Estrada Park in Tempe, Arizona, we are pleased to submit this proposal.

PROJECT UNDERSTANDING

The City of Tempe wants to construct a fire station in the southwest corner of Estrada Park on the east side of
McClintock Drive between Warner Road and Palomino Drive. The goal is to minimize the impact to the park,
developed area to be approximately 1.5 acres, and maintain the existing storm water retention for the park
subsequent to the fire station development.

Existing Site

Estrada Park is an approximate 8.4 acre depressed turf area with a lighted soccer field, lighted basketball court,
a playground area and additional turf areas. The park is used for regional storm water retention basin and the
required capacity will need to be maintained after the construction of the fire station.

Entitlement

The site consists of a single parcel of approximately 8.4 acres owned by the City of Tempe and it is anticipated
that a portion of the site will be separated out for the fire station site. Dibble will assist Arrington Watkins with
both the Preliminary Site Plan {PSP) submittal and the Planned Area Development/Rezoning process with the
City of Tempe.

Fire / Domestic Water

The site has a public water line adjacent to the site within McClintock Drive. It is anticipated that the water
wilf be looped through the site in a public water easement and that water and fire services to the building will
extend from this line.

Sanitary Sewer
The site has a public sewer line adjacent to the site within McClintock Drive, It is anticipated that the building
sewer service will extend from the building and tie into the sewer line within McClintock Drive.

Grading & Drainage

The existing site is a park that is used as a regional retention basin. The required storm water retention
requirement and the actual current storm water retention volume will need to be verified. It is anticipated that
the current volume will need to be maintained and that any additional storm water runoff from the proposed
project will need to be added to the site.

el
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CONDITIONS

* The Architect will provide an Architectural site plan in an AutoCAD format for use in the civil design

* The Owner/Architect will provide a Geotechnical Report with recommendations for pavement sections
and percolations rates to complete the civil design
Public roadway and utility infrastructure improvements are not expected or included in this proposal

e Acurrent title report, including Schedule “B” items shall be provided by the Owner

¢ Dibble Engineering will review all drainage reports provided by the City of Tempe for project
contributing to the retention requirements for the basin that will be impacted by this project. If errors
are found in the reports provided and/or information on flows that impact the basin is missing, Dibble
will be provided with the corrected/missing information or be paid additional services to correct
and/or provide the missing information

e The civil design of the portions of the park outside the fire station project site will be the grading
design required to provide the additional retention required to compensate for that lost from the
construction of the fire station site. Any additional civil design requested within the park will require
additional design fees

= It is anticipate that the fire station site will be approximately 1.25 acres and will include 12 to 40
parking spaces. If the site is larger than 1.25 acres and/or includes more than 40 parking spaces, this
may require additional civil design fees

¢ Dibble has included the preparation of one legal description and exhibit associated with the project. If
additional easements are required this will require additional fees.

e The project site will be designed to its ultimate condition and it is assumed that it will all be
designed/constructed at the same time

e |t is assumed that the Contractor will be responsible for preparing the SWPPP

e This proposal does not include construction services

e All submittal/review fees will be paid by the Client at the time of the submittal

DESIGN STANDARDS/PERMITTING AGENCY
¢ On-site grading & drainage design will conform to the City of Tempe grading & drainage design
standards and will be permitted by the City of Tempe
»  On-site water and sewer utility design will conform to the City of Tempe Water Services Department
design standards and will be permitted by the City of Tempe
*  On-site fire design will conform to the City of Tempe Water Services Department and Fire Department
design standards and will be permitted by the City of Tempe

SCOPE OF SERVICES:
1.0 Survey Services
11 Project Control
¢ Dibble Engineering will set the project control for the site & field survey critical tie-in points
o Basis of Elevation: Elevations shall be tied to the City of Tempe datum
¢ Basis of Coordinates: Coordinates (Northing and Easting) shall be based upon the City of Tempe
datum
1.2 Aerial Mapping & Base Drawing
e Aerial mapping for the site will be done at a scale of 1”"=20" with 0.5’ contours and wifl include an
ortho rectified color phot of the site
® Preparation of a design ready AutoCAD base file including existing utilities and existing site
features based on available utility as-built and quarter section drawings as well as conventional
topographic survey. Limits of survey per the attached exhibit
13 Easement
¢ Preparation of the legal description and exhibit for one easement associated with the project
i
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2.0

3.0

4.0

5.0

6.0

Park Drainage Review/Report
* Review existing drainage reports for areas contributing to the storm water retention
requirements for the park
¢ Review of the park survey to determine the actual retention volume of the current park
* Supplemental report confirming the required storm water retention requirement and actual
storm water retention capacity of the existing park

PSP Submittal

e Coordination with Architect to prepare a preliminary site plan

¢ Preparation of a preliminary grading & drainage plan including;
o Location of retention area(s} including, slope, depth, underground retention material
o Site flow patterns
o Top of curb elevation(s) & Preliminary finish floor elevation(s)

® Coordinate with the design team for PSP submittal and approval

e Design team meetings (estimated one meeting)

PAD Submittal & Schematic Design

» Prepare civil portion of the PAD/Rezoning submittal to the City of Tempe

¢ Coordinate with design team to obtain City approval of PAD/Rezoning

®  Prepare schematic plans including site demolition pian, civil site plan, grading & drainage plan
and utility plan including water, sewer, and fire protection services

= Design storm water conveyance, above ground and underground retention/detention facilities

¢ Coordinate dry utilities by acquiring preliminary layouts from design team and illustrating dry
utility alignment on civil plans, for reference only

¢ Submit drawings to utility providers and obtain utility clearances from each
Coordination with Owner, Contractor, Architect, Plumbing Engineer & Landscape Architect

s Design team meetings {estimated two meetings)

Emergency Signal/Signing & Striping Design
* Design of a new emergency signal on McClintock Drive
= Design of the signing and striping revisions to McClintock
e Preparation of plans for the new emergency signal plan and signing & striping plan
e Assistance with plan approval/permitting for the new emergency signal plan and signing &
striping plan

Design Development

¢ Refine on-site plans including site demclition plan, civil site plan, grading & drainage plan,
cross sections and details

s Refine design of horizontal control and vertical design & control of the site elements of the
project including walls, hardscape, drives, and drainage features

¢ PRefine design of water, sewer, and fire protection services

« Refine design of conveyance, above ground and underground retention/detention facilities

¢ Prepare draft drainage report for the site

¢ Coordinate dry utilities by acquiring design plans from design team and illustrating dry utility
alignment on civil plans, for reference only

¢ Submit drawings to utility providers and obtain utility clearances from each

¢ Coordination with Owner, Contractor, Architect, Plumbing Engineer & Landscape Architect

¢ Design team meetings (estimated two meetings)

llég?)/é
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7.0 Construction Documents

» Finalize on-site plans including site demolition plan, civil site plan, grading & drainage plan,
cross sections and details

* Finalize design of horizontal control and vertical design & control of the site elements of the
project including walls, hardscape, drives, and drainage features

« Finalize water, sewer, and fire protection service, including civil utility service vertical profiles

* Finalize design of storm water conveyance, above ground and underground
retention/detention facilities

e Prepare final drainage report for the site

* Prepare final civil specifications (as required)

* Coordinate dry utilities by acquiring design plans from design team and illustrating dry utility
alignment on civil plans, for reference only

¢ Submit drawings to utility providers and obtain utility clearances from each

¢ Coordination with Owner, Contractor, Architect, Plumbing Engineer & Landscape Architect

e Design team meetings (estimated two meetings)

8.0 Permitting/Bidding
* Coordinate with the design team to submit required plans to City of Tempe for permits
* Respond to City of Tempe comments on civil plans and coordinate resubmittal of civil plans
with Architect
» Coordinate with Owner and Architect to obtain all required civil permits
* Address Contractor questions during the bidding period
¢ Issue civil addendum to clarify civil plans (if necessary)

9.0 Potholing
¢ Coordinate with sub-consultant to provide pothole information for the project (estimated to
be 5 potholes)
» Coordinate with sub-consultant to obtain pothole information including the survey
information sealed by a registered Land Surveyor
» Coordinate with design team to integrate the pothole information into the design files

SCHEDULE
Dibble Engineering will meet the schedule requirements as stipulated by the Owner/Architect

SUBMITTALS

All submittals (including plans and reports} will be submitted via pdf documents and printing will be done by
others. If Dibble Engineering is required to provide printing, we will be reimbursed for this at actual costs

11/97@
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FEES: (see attached spreadsheet for hourly breakdown of fees)
1.0 Survey Services $ 6,600
1.1 Project Control 53,340
1.2 Aerial Mapping/ACAD Base Drawing 52,500
1.3 Legal Description & Exhibit S 820
2.0 Park Drainage Review/Report $ 4,880
3.0 PSP Submittal $ 5,225
4.0 PAD Submittal & Schematic Design $12,520
5.0 Emergency Signal/ Signing & Striping Design $ 9,550
6.0 Design Development $14,200
7.0 Construction Documents $15,725
8.0 Permitting/Bidding $ 4,280
Lump Sum Fee for the Scope of Services shown above is $78,040° $72.980

9.0 Potholing (allowance for 5 potholes @ $1,000/each)  $5,000

EXCLUSIONS:
e ALTA or boundary survey
Environmental investigations
Geotechnical investigation
Pavement section design and percolation tests (To be provided by Geotechnical Engineer)
Off-site street, water, sewer, or storm drain improvements
Landscaping and irrigation design
Structural design including walls
Electrical design
Water and/or Sewer modeling
Traffic study
LEED services
Design/construction phasing of site improvements (this service can be provided for additional fees)
Construction administration
As-Built/Record drawings
Construction staking
As-built survey (to be completed by Contractor)
Certification of finish floor elevation
Cost of permits or fees

If Dibble Engineering is required to perform services in addition to those outlined in the Scope of Work, by
reason of substantial changes ordered by the Owner or Architect, we are to receive compensation for such
services. Compensation for additional services not included in this Scope of Werk shall be based on time
expended, and will be charged in accordance with the attached schedule of hourly rates.

Invoices will be submitted monthly based on the percentage of the project design that is complete. These
invoices will be due and payable upon receipt and will be considered past due if not paid within seven days of
receipt of payment from the Owner.
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If you have any questions, please feel free to call us at (602) 957-1155,

Sincerely,
Dibble Engineering

Hians i Gt & Mnasnaa

Adrian Carvajal, PE Kent E. Norcross, PE
Team Leader, Land Development Vice President, Land Pevelopment

If this proposal including the attached back-up documents is acceptable, please so indicate by signing and
dating below. The return of this signed document shall serve as our notice to proceed with this project.

Name (Print), Title

Signature Date
Arrington Watkins

N
e



Matt Gorman
Arrington Watkins
October 24, 2016
Page 7 of 9

Dibble

Engineering

January 1, 2016

STANDARD BILLING RATES
Principal $ 240.00
Principal Engineer 195.00
Senior Project Manager 185.00
Project Manager 175.00
Senior Engineer 165.00
QA/QC Manager 165.00
Project Engineer (PE) 150.00
Assistant Praject Engineer (EIT) 120.00
Senior Technician 125.00
Technician 100.00
Senior Designer 125.00
Designer 100.00
Land Survey Manager (RLS) 165.00
Land Surveyor (RLS) 140.00
Assistant Land Surveyor (LSIT) 100.00
Survey Technician 90.00
Survey Crew (2-Man, GPS/Robotic) 165.00
Senior Construction Project Manager 160.00
Construction Project Manager / Resident Engineer 150.00
Construction Project Engineer 140.00
Construction Inspector 120.00
Information Technology Director 120.00
Network Administrator 95.00
Marketing/Business Development Manager 120.00
Marketing Coordinator 80.00
Senior Administrative Assistant §5.00
Administrative Assistant 70.00
Expenses Cost plus 15%
—Mileage; reproduction, etc.
Overtime Rates
Client Authorized Billing Rate x 1.5

/957 le
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Tempe Fire Statlon #7
DIBELE ENGINEERING

Hourly Fee Breakdown

October 24, 2018

TASKS
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September 22, 2016
Revised October 24, 2016

Arrington Watkins Architects

Matthew A Gorman, Principal Architect
5240 N 16t Street

Phoenix, AZ 85016

Fire Station #7 - Tempe
Tempe, Arizona
Landscape Architectural Services

SCOPE OF WORK

Norris Design will provide professional landscape architectural services for the proposed Fire Station #7, in Tempe.
The project is located within Estrada Park, in the City of Tempe, Arizona, Norris Design will coordinate with the prime
consultant and consultant team, and will prepare the required landscape architecture construction drawings for the
project, including planting design, exterior hardscape design, and irrigation design.

The area of scope Is the area within the adjacent building envelope of the new fire station, an additional parking lot,
the impacted streetscape, and reconfigured access to the existing playground.

This proposal assumes the project will be built with a design-bid-build style of contracting, but the consultant design
team will not provide bidding or construction phase services.

Task 1: Programming/ Pre-design

For this task, Norris Design will participate in preliminary meetings with City Staff, will begin preliminary site
assessment, and will accomplish a plant and irrigation inventory.

For this Task, Norris Design will participate in the following meetings, and provide the following deliverables:

Meetings:

A. Up fo one (1) coordination meeting with City Parks department representatives

B. Imigation Specific Site Walk, attended by two Norris Design Representatives. The purpose of this meeting will be
to walk the site with the facility manager to inventory the existing irrigation system, including point of connection,
controller, valve locations, and head layout.

C. Plant Specific inventory, attended by one Norris Design Representative (working alone). The purpose will be to
inventory all the existing trees and significant plants on site. This inventory will capture all the trees, not only the
native but non-native trees, as well as shrubs &' tall or taller, and any large cactus.

Deliverables:
1. Plant Inventory Plan

Norris Design will perform an intemal quality assurance review before distribution of documents to the project team.
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Task 2: Schematic Design

For this task, Norris Design will develop a conceptual landscape design concept, integrating the fire station site, the
impacted streetscape, and the immediate areas of the park that will be disturbed by the new structure.

This submittal may be used for the City of Tempe Design Review application.

Meetings:

A, Up to one {1} consultant coordination meeting

B.  Up to one (1) coordination meeting with City Parks department representatives
C. One (1) Public Meeting

Deliverables:

Schematic Design showing building, parking lot, streetscape, and access fo playground

Planting Plan (required by Design Review Application)

Material Image Board

Assist with the schematic level cost estimate

Public Meeting Park Graphic board: color rendered preferred alternative Schematic Design, with character
imagery

AWM=

Norris Design will parform an internal quality assurance review before distribution of documents fo the project team.
Task 3: Design Development

Upon approval of the Schematic Site Plan drawings and your notice to proceed, Nomis Design will prepare the
Design Development (60%) documents, Including preliminary specifications. Plans will be coordinated with the
consultant team and the Owner. Norris Design will incorporate design modifications required based on budgetary
analysis and owner feedback based on the Schematic Design package.

The documentation will include the following:

Hardscape Plans, showing layout of hardscape and paving materials and site elements.
Hardscape Details (preliminary}

Planting Plans, identifying each plant and size, including plants to remain in place

Planting Details (preliminary)

Imgation Plans, identifying an iigation point of connection, water meter, and controller selection
Irrigation Details (preliminary)

Draft project specifications

Mmoo o>

Meetings:
A.  Up to two (2} consultant coordination meetings

Deliverables:
1. Preliminary Design Development package
2. Final Design Development package: plans and specs, revised according to internal team review

Norris Design will perform an internal quality assurance review before distribution of the Design Development
documents fo the project team.
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Task 4: Construction Documents
Upon approval of the Design Development drawings and your notice to proceed, Norris Design will prepare the final
Construction Documents including project specifications. Norris Design will incorporate design modifications required

based on Owner recommendations to the Design Development package. The Construction Documents will be
packaged for permitting by the City of Tempe and for use in construction by the Contractor.

The documentation will include the following:
Hardscape Plans and Details

Planting Plans and Details

Irrigation Plans and Details

Project specifications

Respanse to City comments

Revise plans based on City comments

Mmoo

Meetings:
A, Up to six (6) consultant coordination meetings

Deliverables:
1. 90% Construction Documents
2. 100% Construction Documents

Norris Design will perform an internal quality assurance review before distribution of the Construction Documents to
the project team.

AGREEMENT QUALIFICATIONS

A. Assumptions

The client shall provide to Norris Design the following information or services as required for performance of the
work. Norris Design assumes no responsibility for the accuracy of such information or services, and shall not be

liable for errors or omissions therein. Should Norris Design be required to provide services in obtaining or
coordinating compilation of this information, such services shall be billed as Additional Services.

1. lIrrigation as-built drawings
2. Environmental clearances
3. Electrical as-built drawings
4. soils report
5. construction budget

B. Exclusions

All specific deliverables for this project are identified within the Scope of Work portion of this agreement. The
following information is not a part of the agreement and would be proposed under a separate agreement if required.
Should Norris Design be required to provide services in obtaining or coordinating compllation of this information, such
services shall be billed as Additional Services.

Meetings (other than those identified within this agreement)

lllustrative Graphics (other than those identified within this agreement)

3D Visualizations, uniess Owner has selected that optional task

Permitting fees

Lighting design

Water feature design, detailing, and engineering

RS BN TR
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7. Playground play equipment selection

8. Design of park areas outside of immediate building envelope, new parking lot, adjacent streetscape, and
access fo existing playground.

9. As-Built drawings

C. Definitions

The following definitions are provided fe give clear understanding of terms that may be used to describe the
Scope of Work within Tasks listed throughout this agreement.

Term Definition

Attend Norris Design will be present at meetings and hearings as described in the task action
ftems

Review Analysis of documents necessary to understand the project, provide feedback to the

Owner or consultant team and to understand the impacts of the consultant teams work on
the services provided by Norris Design

Assist Provide input and/for information to the Owner or consuitant team to assist them with their
work and products

Develop Plans, documents and products generated by Norris Design

Coordinate Plans, documents, products, people, schedules and information gathered, organized
and/or submitted by Norris Design

Provide Plans, documents and products made available by Norris Design

Minor Revisions Revisions requiring less than 25 percent of the original time spent on a drawing,

document or total task item

D. Standard Hourly Rates

Principal $ 110.00 - $ 150.00/Hour
Senior Planner/Landscape Architect $ 85.00 - $ 110.00/Hour
Planner/Landscape Architect $ 65.00 - $ 85.00/Hour
Graphic Designer $ 80.00 - $ 90.00/Hour
Clerical $ 65.00/Hour

E. Fee Schedule

Task 1: Programming and Pre-Design $ 3,000.00
Task 2: Schematic Design $ 6,000.00
Task 3: Design Development $ 7,800.00
Task 4: Construction Documents $12,200.00
Total Estimated Design Phase Fee* $ 29,000.00

*We anticipate our estimated expenses notto exceed: $ 500,00

I e S B8 P 230
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F. Tasks and Hours Detail

Task 1: Pregramming and Pre-Design PM/ Registrant Designer
Hours Rate | Hours | Rate
Meeting: 1 meefing with Parks 4 100 4] 8D
Meeting: Imigation Specific Site Walk 4 100 41 80
Meeting: Plant Specific Inventory 6] 100 5| &0
Deliverable: Plant inventory Plan 2 100 12 80
Subiotal 10 25
Task 2: Schematic Design PM/ Registrant Designer
Hours Rate § Hours | Rate
Meeting: 1 consultant coordination meeting 2] 100 21 80
Meeting: 1 meeting with Parks 2 100 41 80
Meeting: 1 Public Meeting 41 100 4 80
Deliverable: Schematic Design 2| 100 12| 80
Defiverable: Planting Plan 1 100 12| 80
Malerials Image Boards 1 100 8] 80
Assist with cost estimate 1 100 41 8
Public Meeting Graphic 1 100 12| 80
Subtotal 14 58
Task 3: Design Development PM/ Registrant Designer
Hours Rate | Hours | Rate
Meetings: 2 consultant coordination meetings 2| 100 2] 80
Hardscape Plans and Details 4 100 12 80
Planting Plans and Details 2 100 12| 80
Irrigation Plans and Details 2 100 12 80
Draft specifications 2 100 4 80
Deliverable: Preliminary DD submittal 4 100 16| 80
Deliverable: Final DD submittal 4 100 8 80
Team Coordination (Civil, Owner, City) 2 100 4 80
Sublotal 22 70
Task 4: Construction Documents PM/ Registrant Designer
Hours Rate | Hours | Rate
Hardscape Plans and Details 4 100 16 | 80
Planting Plans and Datails 41 100 16| 80
Irrigation Plang and Details 4 100 16| 80
Project Specifications 4 100 4] 80
Response fo Clty comments 4 100 4 80
Team Coordination {Civil, Owner, City) 6 100 0] 80
Meetings (up to 6) 18 100 0 80
Deliverable: 90% CDs 4 100 16 80
Deliverable: 100% CDs 4 100 161 80
Sublotal 52 88
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G. Acceptance and Agreement
Norris Design will provide the services described within the Scope of Work for the professional fees as ftemized
in the Fee Schedule in this Proposal. The undersigned shall provide payment based on the Agreement
Qualifications and the Terms and Conditions as idenfified in this proposal.

If the conditions of this Contract are acceptable, please sign and return a copy for our files. We look forward to
working with you and your team on this great project.

Thank you,
Norris Design-AZ, LLC. Arrington Watkins Architects

/e i

Joel D, Thomas

Name Name
Principal
Title Title

QOclober 24, 2016
Date Date
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24th October, 2016
Arrington Watkins Architects,
5240 North 16" Street # 101,
Phoenix, AZ 85016

Attention: Matthew Gorman

RE: New Tempe Fire Station # 7 — Revised Fee Proposal

Dear Matt,

Further to your request, | appreciate the opportunity to submit this revised fee proposal to provide
you with cost estimating services on the above project.

The scope of the project comprises:
¢ A new fire station building with an approximate square footage of 10,000 SF
¢ On site development on 1.5 acres
» Off-site development - modifications along McClintock Dive, connecticn to utilities,
signalization for the fire truck
e Park - grading, retention rework, retaining walls, relocation of playground limited to the
adjacency park area

| propose to provide cost control services on the above project for a Lump Sum Fee of Sixteen
Thousand Dollar {($ 16,000) as summarized below:

* Schematic Design Phase
Attend meetings
Prepare a 30% cost estimate
Certified Cost Professional 18 hours @ $ 120.00 /f hour $ 2,160.00

Senior Cost Estimator 24 hours @ $ 100.00 / hour $ 2,400.00
Clerical 3 hours@$ 40.00/hour S 120.00

$ 4,680.00 S 4,680.00

V74



¢ Design Development Phase
Attend meetings
Prepare a 60% cost estimate
Certified Cost Professional
Senior Cost Estimator
Clerical

e Constructicn Documents Phase
Attend meetings
Prepare a 100% cost estimate
Certified Cost Professional
Senlor Cost Estimator
Clerical

e Reimbursable
Printing, copying and mailing

TOTAL FEE

18 hours @ $ 120.00 / hour
28 hours @ $ 100.00 / hour
4 hours@$ 40.00/ hour

20 hours @ $ 120.00 / hour
36 hours @ S 100.00 / hour
4 hours@ $ 40.00/ hour

allowance

$ 2,160.00
S 2,800.00

S 160.00
$ 5,120.00

$ 2,400.00
$ 3,600.00

S 160.00
$ 6,160.00

$ 5,120.00

$ 6,160.00

S 40.00

$ 16,000.00

1 trust this revised proposal will meet with your approval and look forward to working with you and
the team on this new project. If you have any questions regarding this proposal, please contact me.

Sincerely,
%____——'———.*-ﬂ

Adriana V. Crnjac
Certified Cost Professional



Geotechnlcal + Environmental Matenals Engineers

Revised: October 21, 2016

Matthew A. Gorman

Arrington Watkins Architects
5240 North 16® Street, Suite 101
Phoenix, AZ 85016

RE: Proposal for Geotechnical Investigation
City of Tempe Fire Station #7
SEC McClintock Road & Palomino Drive
Tempe, AZ
Proposal No. 58790 S

Mr. Gorman:

We are pleased to provide our cost estimate to conduct a soil investigation at the above referenced site
that will satisfy site development and foundation design requirements. All work on this project will be
carried out under the overall supervision of a registered Professional Engineer in the state of Arizona.

We understand that construction will consist of a new 10,000+/- square foot fire station with three
apparatus bays and living quarters. Solar shade canopies may be incorporated into the design. The
building will be single story with slab on grade and masonry construction. Structural loads are expected
to be light to moderate and no special considerations regarding settlement tolerances are known at this
time. Adjacent areas will be landscaped or paved to support light to moderate passenger and significant
fire truck traffic. Landscaped areas will be utilized for storm water retention and disposal.

We will drill and sample sufficient test borings to adequately determine subsoil conditions and provide
samples for laboratory testing. Sufficient laboratory tests will be conducted to properly classify the soils
encountered and provide data for engineering design. We presently anticipate drilling three (3)
structural borings to depths of 10 to 20 feet below existing ground surface, or refusal, whichever comes
first and two (2) pavement subgrade borings to a depth of 5 feet. Access to the site by conventional
truck-mounted drilling equipment is assumed to be free and unencumbered.

An add-alternate fee is included to excavate and conduct shallow percolation tests meeting the City of
Tempe requirements. Tempe now requires dual ring percolation tests per ASTM D3385 be conducted,
same as Maricopa County. This method requires a backhoe to excavate test pits, install large ring
devices and a minimum of 6 hours of continuous readings. Due to these requirements, only two tests at a
time can be conducted by one person. Tests would be conducted at the depths of the retention basins.

We will analyze the data obtained from field and laboratory testing and prepare a report presenting all
data obtained, together with our conclusions and recommendations regarding:

1. Design data, allowable bearing pressure and depth, for shallow spread footings.
2. Altenate foundation systems and design data, if indicated by soil conditions.
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3. Settlement estimate for each foundation system considered.

4. Lateral pressures on temporary and permanent retaining and foundation walls.

5. Groundwater conditions, if any, to the depths which will influence design and/or construction
of the proposed development.

6. Swell potential of in-situ and compacted soils and recommendations for control if highly
expansive.

7. Pavement design to provide economy and adequate service.

8. Suitability of site soils for use as compacted fill and preferred earthwork methods, including
clearing, stripping, excavation and construction of engineered fill.

9. Local excavation and trenching conditions and stability considerations.

10. Add-alternate: City of Tempe requirements for percolation tests for storm water dissipation.

We propose to provide the design services set forth herein for the following estimated amounts based on
our 2016 City of Tempe On-Call Contract, which includes all testing, engineering, reimbursable
expenses, one hard copy of the report and an electronic PDF format file to be emailed upon completion.
Should we be informed that additional hard copies of the report are needed after it has been finalized,
there will be an additional charge of $25.00 per report.

Description : Fee -
Geotechnical Investigation & Report $ 3,082.00 Accept O Decline O

_ . $ 1,000.00 First Test' .
Add-Alternate: Percolation Tests $ 550.00 Additional Tests? AcceptO# _ Decline O
Notes: ! The first test incorporates the cost of the backhoe service.

2 Conducted on the same mobilization as the initial percolation test.

We have the staff available to begin work immediately upon notice to proceed. Once we finalize the
boring location plan, 5 working days are required to mark, obtain utility clearances and begin auger
borings. Fieldwork for auger borings should take one day (weather & access permitting) and lab testing
about 10 days. The complete report will be issued within 7 days of lab testing completion. As always,
we stand ready to make reasonable adjustments to this schedule to meet our clients' needs.

We appreciate the opporiunity to submit this proposal for your consideration. If the terms set forth are
satisfactory, please sign the attached copy and return it for our records.

Respectfully submitted, APPROVED AND ACCEPTED
SPEEDIE & ASSOCIATES, INC, For: Arrington Watkins Architects
Kenneth M. Euge Il (Printed Name & Position)
Project Coordinator
(Signature)
(Date)
Arrington Watkins Architects Proposal No, 58790 §
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COST PROPOSAL DETAIL
COT Fire Station #7-Arrington Watkins
5879%0s

Qctober 5, 2016
City of Tempe 2016 On-Call Contract Rates

#Units Unit Rate Direct Cost  Labor
Task 1 - Projest Preparation
Principal @ $130.00 br $0.00
Project Managet/Sr. Geologist/Sr, Engineer @ $100.00 hw $0.00
Project Engineer @ $90.00 hr $0.00
Project Geologist 2@ $90.00 br $180,00
Sr, Sodl Technician @ $50.00 hr $0.00
Seoretarial @ $40.00 hr $0.00
Drafting Technician @ $50.00 br $0.00
Trip Charge 1@ $20.000 trip $20.00
Subtotal $20.00 $180.00 s20000
Task 2- Field Investigation
Project Enginoer 1@ $85.00 hr 3340.00
Project Geologist @ $85.00 br $0.00
Sr. Soil Technician @ $55.00 hr 50.00
Subcontractor Drilling Mobe/Demobe @ $150.00 hr $360.00
Subcontrastor Drilling CME-75 Auger Drillic 3 @ $150.00 br $540.00 (11107 rates)
coting @ $500.00 $0.00
Subcontractor Private Locator 1@ $185.00 $222.00
Trip Charge 1@ $20.000 trip $20.00
Subtotal $1,142.00 $340.00 s
Laboratary Testing (As of Feb 2006)
Water Comtent @ 512.00 ea $0.00
Grain Size Analysis @ 350.00 ca $150.00
Hydrometer Analysis @ $160.00 ea $0.00
‘Water cotstent and Dry Density 2@ $15.00 ea $30.00
Afterberp Limite-1 point 3@ $80.00 ca 5240.00
Direct Shegr @ $165.00 3-points $0.00
Consolidation Tast i@ $75.00 ea $150.00
R-Valne @ 5220.00 ea $0.00
Moisture Density (Proctor) 1@ §95.00 ea $95.00
Moisture Density (Modified) @ $100.00 ea $0.00
Resistivity @ $65.00 $0.00
rH @ $30.00 ea $0.00
Chiloride @ $55.00 ea 50.00
Sulfate @ $55.00 ea 50.00
Agronomic Analysis with Report @ $200.00 ea $0.00
Bioassay Test with Report @ $125.00 ea $0.00
Swell 1@ $65.00 ea $65.00
Percent Sand Silt Clay @ $100.00 e $0.00
e —
-Subtotal $730.00
Report
Principzl @ $130.00 br 50.00
Project Manager/Sr. Geologist/Sr, E 2@ $100.00 hr $200.00
Project Engineer 4@ $93.00 hr £360.00
Project Geologist @ $90.00 hr 50,00
8r. Sofl Technician @ $50.00 br $0.00
Secretarial 15@ $40.00 hr $60.00
Drafiing Technician 1@ $5.00 hr $50.00
Trip Charge @ $20.000 trip 30.00
Subtotal $0.00 5670.00
Tatk Subtotals $1,892.00 $1,190.00

Estimated Total Project Cost $3,082.00
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EXHIBIT B
AFFIDAVIT DEMONSTRATING LAWFUL
PRESENCE IN THE UNITED STATES

ARS §§1-501 and 502 require completion of the form to apply to the City for a local public benefit (defined as a
grant, contract or loan). You must demonstrate through the presentation of one of the following documents that you
are lawfully present in the United States.

LAWFUL PRESENCE IN THE UNITED STATES CAN BE DEMONSTRATED BY
PRESENTATION OF ONE (1) OF THE DOCUMENTS LISTED BELOW.

Please present the document indicated below to the City. If mailing the document, attach a copy of the document to this Affidavit. (If the
decument may not be copied, present the document in person to the City for review and signing of the affidavit.)

1. An Arizona driver license issued after 1996,
Print first 4 numbers/letters from license:

2. An Arizona non-operating identification License.
Print first 4 numbers/letters: I

3. A birth certificate or delayed birth certificate issued in any state, territory or possession of the United States.
Year of birth; : Place of birth:

4, A United States Certificate of Birth abroad.
Year of birth: _ : Place of birth:

5. A United States passport.
Print first 4 numbers/letiers on Passport:

6. A foreign passport with a United States Visa.
Print first 4 numbers/letters on Passport
Print first 4 numbers/letters on Visa

7. An 1-94 form with a photograph.
Print first 4 numbers on 1-94;

8. A United States Citizenship and Immigration Services Employment Authorization Document (EAD).
Print first 4 numbers/letters on EAD:

9. Refugee travel document.
Date of Issuance: : Refugee Country:

10. A United States Certificate of Naturalization.
Print first 4 digits of CIS Reg, No.:

11. A United States Certificate of Citizenship.

Date of Issuance: Place of Issuance:

12. A tribal Certificate of Indian Blood.
Date of Issuance; Name of Tribe:

13. A tribal or Bureau of Indian Affairs Affidavit of Birth.
Year of Birth: __ Place of Birth:

1 DO SWEAR OR AFFIRM UNDER PENALTY OF LAW THAT I AM LAWFULLY PRESENT
IN THE UNITED STATES AND THAT THE DOCUMENT I PRESENTED ABOVE AS
VERIFICATION IS TRUE.

Signature Business/Company (if applicable)
Print Name Address
Date:

City, State, Zip Code

OFFICE USE ONLY: EMPLOYEE NAME:

EMPLOYEE NUMBER:
ALL VIOLATIONS OF FEDERAYL IMMIGRATION LAW SHALL BE REPORTED TO 1-866-
347-2423.
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EXHIBIT C
AFFIDAVIT OF COMPLIANCE WITH TEMPE CITY CODE
CHAPTER 2 ARTICLE VIII SECTION 2-603(5)

Per Tempe City Code Chapter 2 Article VIII Section 2-603(5), it is unlawful for a City vendor or
City contractor, because of race, color, gender, gender identity, sexual orientation, religion,
national origin, familial status, age, disability, or United States military veteran status, to refuse
to hire or employ or bar or discharge from employment any person, or to discriminate against
such person in compensation, conditions, or privileges of employment.

City vendors and contractors of fifieen (15) or more employees shall provide a copy of its
antidiscrimination policy to the city’s procurement officer to confirm compliance with this
article. Employers having fourteen (14) or less employees may attest in writing to compliance
with this article.
* CONTRACTOR means any person who has a contract with the City.
* VENDOR means a person or firm in the business of selling or otherwise providing
products, materials, or services.

CONTRACTOR/VENDOR, select one:

Current copy of antidiscrimination policy attached

OR
I hereby certify (contractor/vendor) to be
in compliance with Tempe City Code Chapter 2 Article VIII Section 2-603(5).
Date:
Signature
Print Name Title

Company



CITY OF TEMPE
TEMPE, ARIZONA
DEPARTMENT OF PUBLIC WORKS

AFFIDAVIT OF GENERAL CONTRACTOR /PRIME CONSULTANT

REGARDING
HEALTH INSURANCE
, Arizona
Date
Fire Medical Rescue Station No. 7
Project No. 5608001
I hereby certify that (name of company) currently has, and

all of its major subcontractors/sub-consultants, defined as doing work in excess of $30,000.00, will have, during the
course of this contract, health insurance for all employees working on this project and will offer health insurance
coverage to eligible dependents of such employees, as defined in the accompanying Guidelines. The company’s
health insurance is as follows:

Name of Insurance Company;

Type of Insurance (PPO, HMO, POS, INDEMNITYY):

Policy No.:

Policy Effective Date (MM/DD/YY):

Policy Expiration Date (MM/DD/YY):

Signed and dated at , this day of , 2016.

General Contractor/Prime Consultant

By:
STATE OF ARIZONA )
) ss
COUNTY OF MARICOPA )
SUBCRIBED AND SWORN to before me this day of .2016.
Notary Public

My commission expires:
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City of Tempe
Guidelines for Implementation of Health Insurance

These Guidelines are provided for purposes of implementing Resolution No. 2000.73, which
requires all employees of prime consultants, general contractors and major subconsultants and
subcontractors to have health insurance and to offer health insurance to their eligible dependants,
as determined at the start of each project. Questions regarding these guidelines should be
directed to the City of Tempe Engineering Division at (480) 350-8200.

1.

All Prime Consultants who enter into a Public Works contract or General Contractors who
bid on Public Works projects that are advertised for bid and enter into a contract in excess of
$30,000 with the City of Tempe after January 1, 2001, are required to sign an affidavit in the
form attached hereto. The prime consultant or general contractor shall require that all major
subconsultants or subcontractors, defined as entities doing work in excess of $30,000,
comply with the health insurance requirements. In signing the affidavit, prime consultants
and general contractors may refer to and rely upon these Guidelines for interpretation.

Health insurance is required for permanent employees who work for the
consultant/contractor more than one hundred and twenty (120) days in any calendar year. A
“work day” consists of any time within a twenty-four hour period, regardless of number of
hours that the individual is paid. This requirement excludes students working part-time who
are enrolled in a recognized educational institution. Many companies have a grace period or
a qualifying period prior to commencement of insurance coverage, which is acceptable so
long as the employee coverage begins by the 120" day of contract signing. Temporary
employees will be covered to the same extent as the City of Tempe covers temporary
employees as determined at the start of each project.

If a contractor is a "Union" shop and withholds union dues from employees for health
insurance coverage that is also offered to their eligible dependents and meets all City
requirements, the Contractor may so note on the required affidavit.

The health insurance requirements herein apply to all employees that are directly involved
with the City of Tempe project including support and administrative personnel.

. Health insurance coverage must be maintained during the entire time of the contract,

including any warranty periods, with the City.

All complaints concerning violations of the health insurance requirements shall be filed by an
employee, in writing, with the Public Works Department, within thirty (30) days from
discovery of the violation. An administrative hearing will be held before the Public Works
Director, and a written decision of findings will be provided to the parties to the hearing
within ten (10) days thereafter. Appeal from the decision of the Public Works Director may
be made within ten (10) days of the date of the decision by filing a notice of appeal in writing
with the Public Works Department. If an appeal is timely filed, an administrative hearing
will be held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

In the event of a finding by the City of a violation of the insurance provisions, the company
in violation of the provision shall be barred from bidding on, or entering into, any public
works contract with the City for a minimum period of three (3) years.
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8. All consultants and contractors subject to the health insurance requirements shall post, in
English and Spanish, notice of the health insurance requirements at their office and at the job
site. Signs for posting will be provided by the City.

These "Guidelines for Implementation of Health Insurance", issued and dated this 21st day of
August, 2002, hereby amend all guidelines previously issued.
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