CERTIFICATION ACCEPTANCE AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
CITY OF TEMPE

THIS AGREEMENT (‘Agreement”) is entered into by and between the STATE OF ARIZONA,
acting by and through its DEPARTMENT OF TRANSPORTATION (“State”), and CITY OF
TEMPE (*City”). The State and City are collectively referred to as “Parties” or individually as
“Party.” Both the State and City are government agencies.

1.

o

. RECITALS

The Parties recognize the importance of a balanced, integrated, intermodal
transportation system for the State of Arizona and understand the need for maximum
flexibility in the use of federal funds to address the needs of all transportation modes.

The Parties acknowledge that transportation infrastructure projects play an essential role
in the State's transportation system and preservation and maintenance of the
transportation infrastructure protects the investments of the past and allows for
economic development in the future.

The Parties recognize that stewardship is the efficient and effective management of
public funds that have been entrusted to the Federal Highway Administration (FHWA)
and oversight is the act of ensuring the Federal-aid Highway Program (FAHP) is
delivered in accordance with applicable laws and regulations.

Titie 23, Code of Federal Regulation (C.F.R.), Sections 1.11 and 635.105 allow a State
to delegate certain activities, under supervision, to qualified iocal public agencies for
FAHP projects under Cerification Acceptance. Delegation is a priviege with
responsibilities for both Parties and requires the Parties work in partnership.

According to 23 C.F.R. §§ 1.11 and 635.105, the State, as the supervising agency,
maintains accountability to FHWA for FAHP projects under Certification Acceptance and
is responsible for oversight that ensures projects are completed in compliance with
federal and state laws and regulations and conformance with approved plans and
specifications.

Full Ceriification Accepiance status includes the deiegation of contract administration,
development and design, construction administration, project inspection, and internal
program evaluation to the City.

Partial Certification Acceptance status excludes the delegation of procurement of an
engineering or design-related services consuitant from Full Certification Acceptance
status activities listed above.

The State retains responsibility for disadvantaged business enterprises, equal
employment opportunity, on the job training, environmental processes, approval of final
certification of right-of-way, proprietary item determinations, and project final
acceptance.



THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as

follows:

H. REQUIREMENTS
1. The City will:

Accept the delegated authority for Partial Certification Acceptance status from
the State for design, plans, specifications, estimates, contract awards, and
inspections of FAHP projects.

Adhere to federal and state laws and regulations, responsibiliies and
requirements set forth by FHWA, and the Arizona Department of Transportation
Certification Acceptance Manual (curent and as it may be amended in
compliance with federal requirements) when developing and delivering FAHP
projects with continuous stewardship and oversight.

Perform delegated activities as outlined in the Arizona Department of
Transportation Certification Acceptance Manual (current and as it may be
amended in compliance with federal requirements).

Cooperate with the State in the adoption of processes, procedures, and
guidelines for selecting, developing, financing, constructing, and maintaining
FAHP projects.

Have a compliant project development and delivery program, accounting
controls, and a project inspection and internal program evaluation process in
place for FAHP projects.

Ensure that the City’s Designated Approval Authority reviews and approves
FAHP projects.

Ensure a fuli-time employee of the City is in responsible charge of FAHP projects
or obtain approval from the State before hiring a consultant to act in a
management role for the City.

Assign to each FAHP project, a professional engineer registered in the State of
Arizona, either on staff as a public employee or a contract empioyee designated
as the City’s Engineer.

Have adequate, suitably equipped, and knowledgeable staff to undertake and
complete the work satisfactorily on FAHP projects.

Obtain any required State and FHWA reviews, concurrences, and approvals on
FAHP projects.

Obtain, keep, and maintain all books, papers, records, files, accounts, reports,
bid documents with backup data, including electronic data, and all other materials
refating to the FAHP contract and project.



I.

Ensure all FAHP contract and project documents are retained and made
available for inspection by the State and FHWA during the plan development and
construction stages and at least five years after the FHWA final voucher has
been recorded. This requirement will survive the termination or expiration of this
Agreement or any individual agreement under this Agreement.

2. The State will:

a.

Delegate authority, and does delegate authority by this Agreement, for Partial
Certification Acceptance status to the City for design, plans, specifications,
estimates, contract awards, and inspections of FAHP projects.

Communicate with FHWA regarding all aspects of the Certification Acceptance
program and FAHP projects.

Adhere to federal and state laws and regulations and the responsibilities and
requirements set forth by FHWA, and the Arizona Department of Transportation
Certification Acceptance Manual (current and as it may be amended in
compliance with federal requirements) when developing and delivering FAHP
projects with continuous stewardship and oversight.

Maintain and update the Arizona Department of Transportation Certification
Acceptance Manual (current and as it may be amended in compliance with
federal requirements) and provide ongoing guidance to the City through the
Arizona Department of Transportation Certification Acceplance Manual (current
and as it may be amended in compliance with federal requirements), training,
periodic reviews, and other related tools.

Cooperate with the City in the adoption of processes, procedures, and guidelines
for selecting, developing, financing, constructing, and maintaining FAHP projects.

Have a Certification Acceptance program, accounting controis, and an oversight
process in place for FAHP projects.

Have adequate, suitably equipped, and knowledgeable staff to undertake and
complete the work satisfactorily on FAHP projects.

Provide any required State reviews, concurrences, and approvals and submit any
requests to FHWA for required authorizations, reviews, concurrences, and
approvals on FAHP projects.

Conduct continuous oversight on the City's federal-aid programs and projects to
ensure compliance with federal and state laws and regulations and conformance
with approved plans and specifications.

. MISCELLANEOUS PROVISIONS

1. This Agreement supersedes and replaces the 1998 Certification Acceptance
Agreement and any subsequent amendments between the State and City.



. This Agreement takes effect on the signature date of the FHWA Arizona Division
Administrator, who signs this Agreement last.

. The terms, conditions, and provisions of this Agreement will remain in full force and
effect for three years.

. If a conflict exists between the terms, conditions, and provisions of this Agreement
and any other program- or project-specific agreement between the State and the
City, this Agreement will govemn and control.

. Any modification to this Agreement will occur only with the mutual written consent of
both Parties.

. This Agreement may be cancelled at any time upon 30 days written notice to the
other Party:

a. The State may terminate this Agreement upon the City’s request or if in the
opinion of the Arizona Department of Transportation Director the City lacks
adequate staffing or performance.

b. The rescission may be applied to all or part of the program or projects under
the Certification Acceptance program.

. In case of termination of this Agreement for any reason, the City will have a
continuing obligation to comply with the terms of this Agreement unti all
requirements under this Agreement are completed.



IN WITNESS WHEREOF, the Parties, by execution of this Agreement, acknowledge that their
signing representatives have read, understand, and agree to be bound by the terms, conditions,
and provisions of this Agreement.

DATED this day of , 2016.

CITY OF TEMPE, ARIZONA

By:
Mayor
By:
Public Works Director
ATTEST: Recommended by:
City Clerk | Deputy PW Director/City Engineer
APPROVED AS TO FORM:
City Attorney
STATE OF ARIZONA
Department of Transportation
By Date

Dallas Hammit, P.E.
Deputy Director for Transportation/State Engineer

CONCUR:
FEDERAL HIGHWAY ADMINISTRATION
Arizona Division

By Date
Karla S. Petty
Division Administrator




